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“REQUEST FOR PROPOSAL FOR SETTING UP OF MUNICIPAL SOLID WASTE (MSW) TO ENERGY FACILITY AT NARELA-BAWANA, DELHI” 

 
S.No. DOCUMENT 

(RFP/CA/PPA) 
REFERENCE 

PAGE & 
CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

1. RFP Page No. 7 & 
Clause No. 
1.1.3 

Name of the Project: Setting up of 
Municipal Solid Waste (MSW) to 
Energy Facility at Narela-Bawana, 
Delhi 
 
Capacity in TPD: 3000 (± 20%) 
 
Power Generation Capacity: 28 
MW 
 
Estimated Project Cost: Rs. 
604.26 Croeres 

Assured quantity is mentioned 
as 2400 TPD, whereas it is 
asked to design the plant for 
3600 TPD (3000+20%), which is 
50% higher capacity. The gap 
between the plant capacity and 
assured waste quantity to be 
limited to max 20%. 

Following clarifications should be 
noted with respect to Project 
Capacity and Waste Quantities: 
 

i.) Minimum assured quantity, 
in all the tender documents, 
to be read as 2700 TPD 
instead of 2400 TPD. 

ii.) The project is proposed to 
process 3000 TPD MSW for 
28 MW Power generation. 

iii.) However, the project should 
be designed to accept waste 
maximum up to 3600 TPD 
MSW. Considering 
additional quantities, power 
generation may go up to 36 
MW.  

2. RFP Page No. 8 & 
Clause No. 
1.1.6. a 

Construction Period of 2 (two) 
years (for project construction, 
commissioning and 
achieving COD) 

Project construction period of 2 
years to be linked to the 
Condition Precedence including 
Environment Clearance, PPA 
signing, land handover etc. 

Please refer to the clauses of 
“Execution Date” and 
“Appointment Date”, as defined in 
the Concession agreement. The 
Concession period will start from 
the Appointed Date. Before that 
the Concessionaire will need to 
fulfill its Condition Precedence. 
 
Further, the time period for 
fulfillment of the Conditions 
Precedent by the Concessionaire 
in the Concession agreement and 
all other tender documents, to be 

REPLY TO THE QUERIES RAISED BY PROSPECTIVE BIDDERS



 2 

S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

read as 270 days instead of 180 
days. 

3. RFP Page No. 14 & 
Clause No. 
1.6.1 

The Concessionaire shall need to 
pay land lease charges to the 
Authority of Rs. 20 
Lakhs/annum/acre (for the first 
12years from the date of 
commercial operation of the 
Project and Rs. 25 
Lakhs/annum/acre (for theperiod 
from 13th year from the date of 
commercial operation of the 
Project to 25th year from thedate 
of commercial operation of the 
Project ). 

Lease rental cost of land to be 
removed as it will increase the 
burden on tariff requirement. 

As per RFP 

4. RFP Page No. 14 & 
Clause No. 
1.6.1 

For this purpose, the 
Concessionaire shall need to 
pay disposal charges to the 
Authority of Rs. 300/- per tonne 
(for the first 12 years from the date 
of commercial operation of the 
Project and Rs. 400/- per tonne 
(for the period from 13th year from 
the date of commercial operation 
of the Project to 25th year from the 
date of commercial operation of 
the Project ). 

Avoid SLF opex as part of the 
project as it will directly increase 
the tariff requirement. 

As per RFP 

5. RFP Page No. 36 & 
Clause No. 
3.1.1 (a) i and ii 
(Technical 
Capacity for the 
purposes of 
Evaluation) 

Technical Capacity:  
For demonstrating technical 
capacity and experience in 
executing similar projects (the 
“Technical Capacity”), the Bidder 
shall have to fulfill the following 
conditions: 
i. experience of development of at 
least one project of WtE plant 

Eligibility of project size of 600 
TPD or more to be allowed. 

Clause No. 3.1.1 (a), Technical 
Capacity in the RFP, to be read 
as: 
 
For demonstrating technical 
capacity and experience in 
executing similar projects (the 
“Technical Capacity”), the Bidder 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

based on Municipal Solid Waste 
(MSW) of 1000 TPD or higher, in 
last ten (10) financial years prior to 
Bid Due Date in India or Abroad. 
The project shall have been under 
operation for at least one-year 
post COD; AND 
ii. experience of 1 (one) year of 
operation and maintenance of at 
least one project of WTE plant 
based on Municipal Solid Waste 
(MSW) of 1000 TPD or higher, in 
last ten (10) financial years prior to 
Bid Due Date in India or Abroad. 

shall have to fulfill the following 
conditions: 
i. experience of development of 

at least one project of WtE 

plant based on Municipal Solid 

Waste (MSW) of 500 TPD or 

higher, in last ten (10) financial 

years prior to Bid Due Date in 

India or Abroad. The project 

shall have been under 

operation for at least one-year 

post COD; AND 

ii. experience of 1 (one) year of 

operation and maintenance of 

at least one project of WTE 

plant based on Municipal Solid 

Waste (MSW) of 500 TPD or 

higher, in last ten (10) financial 

years prior to Bid Due Date in 

India or Abroad. 

In view of above, Clause 4.2 - 
Evaluation of the Technical 
Proposal, is being revised as per 
Annexure-I attached. 

6. RFP Page No.36 & 
Clause No. 
3.1.1 (b) 

The Bidder should have a 
minimum Net Worth of Rs. 151 
Crores (One Hundred and Fifty-
One Crore Only) in last 5 Financial 
Years preceding the bid due date, 
as per the audited annual financial 
statements 

Financial qualification of Parent 
Company to be allowed 

Please refer to the Clause 2.2.5 of 
the RFP and Clause 1.1.13 of the 
CA, for better understanding. 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

7. RFP Page No. 37 & 
Clause No. 
3.2.1. b (For a 
project to 
qualify as an 
Eligible Project) 

For claiming experience clause 
3.1.1 (a), the entity claiming 
experience specified at clause 
3.1.1 (a) should have held, in the 
company owning the Eligible 
Project, a minimum of 26% 
(twenty six percent) equity during 
the development stage i.e., from 
Financial Closure till Commission 
of the Eligible Project and the 
entire year for which the 
experience is being claimed 

For meeting the technical 
qualification, a developer should 
be allowed to form JV with the 
Technology provider and the 
condition of owning 26% shares 
in the project claimed for 
eligibility should be removed as 
technology providers may not 
own shares in the past projects. 

As per RFP 

8. CA & PP 
Agreement 

Page No. 3 & 
15 and PP 
Agreement, 
Clause B, Page 
no. 3 and 
Concession 
Agreement, 
Clause 1.1.97 

MCD had initiated a single stage, 
three envelope tariff based 
International Competitive Bidding 
process for selecting the entity for 
undertaking the Project through 
the Seller acting as the 
Concessionaire and supplying 
power therefrom to the Procurers.                                                                                                                                                                                 
“RFP” shall mean the request for 
proposal dated [*] along with the 
feasibility report issued to bidders 
along with the RFP, all schedules, 
annexures attached thereto, 
issued by the Authority for tariff-
based bidding for selection of 
concessionaire for the Project, 

There are many instances 
where processing fee is being 
paid by ULB's for mechanical 
processing of MSW and 
producing RDF and 
Composting. None of the 
cement companies or existing 
waste to energy plants are 
interested in paying to RDF 
producer. Similarly, despite 
decade old Fertilizer ministry 
order, the net yield for compost 
producing companies has been 
more than the central 
government subsidy which 
ceased from September 2021. 
In a way the eventual disposal of 
MSW has largely been paid for 
by the ULBs. In case of a Waste 
to Energy plant, a large part of 
processing cost is taken care of 
in the tariff structure. Part of the 
MSW disposal cost is also taken 
care by way of Central Govt 

As per RFP 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

Grant for Waste to energy 
project provided along with the 
bid document. The ULB must 
also take at least some share in 
the MSW disposal of the city for 
next 20-25 years by agreeing to 
pay some part of disposal cost 
by way of processing fee. It will 
also provide some relief for 
stressed DISCOMs from higher 
tariff. It may be noted that in 
absence of processing fee per 
MT, the power tariff requirement 
will be much higher. 

9. CA & PP 
Agreement 

Page 3 & 15 
and PP 
Agreement, 
Clause B, Page 
no. 3 and 
Concession 
Agreement, 
Clause 1.1.97 

MCD had initiated a single stage, 
three envelope tariff based 
International Competitive Bidding 
process for selecting the entity for 
undertaking the Project through 
the Seller acting as the 
Concessionaire and supplying 
power therefrom to the Procurers.                                                                                                                                                                                 
“RFP” shall mean the request for 
proposal dated [*] along with the 
feasibility report issued to bidders 
along with the RFP, all schedules, 
annexures attached thereto, 
issued by the Authority for tariff-
based bidding for selection of 
concessionaire for the Project, 

As per Provisions of Tariff Policy 
2016: 
The Tariff policy 2016 mandates 
distribution licensees to procure 
100 % of the power produced 
from Waste to Energy Project, 
the relevant extracts are 
reproduced below "6.4 
Renewable sources of energy 
generation including Co-
generation from renewable 
energy sources: 
"1 {ii) Distribution Licensee(s) 
shall compulsorily procure 100% 
power produced from all the 
Waste-to-Energy plants in the 
State, in the ratio of their 
procurement of power from all 
sources including their own, at 
the tariff de-termined by the 
Appropriate Commission under 
Section 62 of the Act."  

As per RFP 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

 
b. 2.12.2. Further the clause 6.4 
(2) of the Tariff policy 2016, 
stipulates exemption of waste to 
energy plant from Competitive 
bidding-based tariff 
determination. The relevant 
extract of the tariff policy 2016 is 
reproduced below: 
"6.4 (2) States shall endeavor to 
procure power from renewable 
energy sources through 
competitive bidding to keep the 
tariff low, except from the waste 
to energy plants" 

10. CA & PP 
Agreement 

Page No. 21 & 
35 and 
Concession 
Agreement, 
Clause 2.1.6, 
and PP 
Agreement 
,9.11 

i. 75% of the gross proceeds on 
account of carbon credits benefit 
shall be retained by the 
Concessionaire. 
ii. Remaining 25% to be of the 
gross proceeds on account of 
carbon credits benefit shall be 
shared by the Concessionaire with 
the Authority.                                                                                             
CDM Benefits (as per PP) 
(a) 100% of the gross proceeds on 
account of Seller’s share of CDM 
benefit to be retained by the Seller 
in the first year after the 
acceptance of respective part 
commissioning of the project/ 
station as a whole; 
(b) From the subsequent year, out 
of the Seller’s share of CDM 
benefit, the share of the Procurers 
shall be 10%, which shall be 

As per Clause 2.1.6 of 
Concession Agreement, the 
Concessionaire is entitled to 
75% of CER and the Authority is 
entitled to 25% of the fiscal 
incentives and benefits.                  
And                                                                                                           
As per Clause 9.11.b. of Power 
Purchase Agreement, From the 
subsequent year, out of the 
Seller’s share of CDM benefit, 
the share of the Procurers shall 
be 10%, which shall be 
progressively increased by 10% 
every year till it reaches 50%, 
where after the proceeds shall 
be shared in equal proportion, 
by the Seller and the Procurers. 
The CDM benefit shall be 
shared amongst the Procurers in 
the ratio of the Contracted 

The sharing of the gross proceeds 
on account of the carbon credits, 
shall be done as per Clause 2.1.6 
of the Concession Agreement.  
 
The clause 9.11.b. of draft PPA is 
being amended accordingly. 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

progressively increased by 10% 
every year till it reaches 50%, 
where after the proceeds shall be 
shared in equal proportion, by the 
Seller and the Procurers. The 
CDM benefit shall be shared 
amongst the Procurers in the ratio 
of the Contracted Capacity as per 
clause 3.4.2. 

Capacity as per clause.                                                                            
Since, in standard practice, CER 
are to be shared with DISCOMs/ 
Procurers. So, please modify the 
clause. 

11. CA Page 82 & 
Annexure- 1, 
I. Roles and 
Responsibilities 
of 
Concessionaire, 
point no. 5 

To obtain all the pre-project 
approvals, clearances for the 
project from various statutory 
bodies which may be required to 
establish and operate the facility 
with all approvals and renewals as 
required during the concession 
period at own cost. MCD shall 
facilitate concessionaire for 
obtaining all such approvals. 

EC should be made an 
obligation of Municipal 
Corporation and be part of 
Condition Precedent. 

As per RFP 

12. RFP Page No. 8 & 
Clause no. 
1.1.7 

Commissioning procedure for 
the Project as prescribed in RFP 
should be same in Concession 
+ PPA:  
 
….in case of earlier 
commissioning of few Boilers, 
partial COD shall also be 
permissible. In this case, all the 
obligations of both the parties shall 
apply on pro-rata basis. 

To bring parity in RFP and the 
binding documents - 
Concession & PPA 
 
Clause of Partial COD should 
also be mentioned in both drafts 
- Concession and PPA. 

As per RFP 

13. RFP Page No. 9 & 
Clause no. 
1.2.3 a, b, c, d 

Technology prescribed for the 
Project (waste to be utilized 
post processing - processing is 
a must) merits a Tipping fees 
 

Our Ask: we request to provide 
suitable tipping fees for 
processing of MSW, in addition 
to the levelized tariff - just like, 
Hadapsar (PUNE) Project 
awarded to Aspirify. 

As per RFP 



 8 

S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

a) the bio-degradable and 
recyclable content of the waste 
needs to be separated through a 
suitable Pre -processing Facility 
 
b) a suitable Processing 
Technology for processing of the 
bio-degradable or organic content 
of the waste. 
 
c) a suitable Technology for 
processing of combustible content 
of the Waste and conversion in to 
Energy. 
 
d) a suitable technology for 
recovering and processing 
recyclable content of the waste. 

 
Justification: In view of the 
technology requirements for this 
project, the Project Involves 
setting up of Pre-processing 
Facility for 3000 TPD + 20%. It 
requires to set up 5 to 7 pre-
processing lines. A good amount 
of initial investment and 
operational cost is required for 
operating the pre-processing 
facility. The power consumption 
of Pre-processing facility is also 
high. 

14. RFP Page No. 9 & 
Clause no. 
1.2.3 e 

Measurement of quantum of 
rejects and Inert for SLF 
purposes: 
 
in any case, limit the inert and 
other processing reject from the 
waste maximum up to 20% 
amount and disposed of in the 
Sanitary Landfill. 

Quenching water is used for 
Bottom ash cooling & Fly ash. 
The quantity of this quenching 
water should be measured & 
subtracted from total inert/ash 
disposal weight. 

As per RFP 

15. RFP Page No. 9 & 
Clause no. 
1.2.3 d 

Specification of power 
generation capacity in the PPA 
 
Minimum Power Generation 
Capacity to be achieved is 
approximately 28 MW at full scale 
operations. 

In Clause 1.2.4 d, "it is 
mentioned that minimum power 
generation capacity to be 
achieved is approximately 28 
MW at full scale operations."  
 
In clause 1.1.3, it is mentioned 
that "MSW Capacity in TPD is 
3000 (+20%)".  

Reply as per S.No. 1 above. 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

 
Considering the processing of 
3600 TPD MSW the power 
generation can go up to as high 
as approx. 36 MW and even 
higher.  
Please also add that Max, power 
generation shall be 36 MW and 
accordingly PPA should also be 
done for “36 MW and above” 
Installed Capacity. 

16. RFP Page No. 14 & 
Clause no. 
1.6.1 

The Concessionaire shall need to 
pay land lease charges to the 
Authority of Rs. 20 
Lakhs/annum/acre (for the first 12 
years from the date of commercial 
operation of the Project and Rs. 25 
Lakhs/annum/acre (for the period 
from 13th year from the date of 
commercial operation of the 
Project to 25th year from the date 
of commercial operation of the 
Project 

As, effective area of 18-20 Acres 
out of 35 Acres is clear from all 
hindrances, this lease charges 
of Rs. 20 Lakhs & Rs. 25 Lakhs 
should be charged only on this 
effective area.  
 
Rest area of 15 -17 area should 
not be charged for lease rent or 
charged at half of effective area 
lease charges. 

The Land Lease charges would 
be applicable on the area of land 
utilized by the Concessionaire in 
its plant design and specifications. 

17. RFP Page No. 14 & 
Clause no. 
1.6.2 

Computation of disposal 
charges at SLF maintained by 
NDMC:  
 
....the Concessionaire shall need 
to pay disposal charges to the 
Authority of Rs. 300/- per tonne 
(for the first 12 years from the date 
of commercial operation of the 
Project and Rs. 400/- per tonne 
(for the period from 13th year from 
the date of commercial operation 
of the Project to 25th year from the 

Disposal charges should be 
calculated after subtracting 
Quenching water as mention in 
Point No. 3 above. 

As per RFP 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

date of commercial operation of 
the Project ). 

18. RFP Page No. 32& 
Clause no. 2.22 

Bid security of Rs 6.14 cr. to be 
furnished vide Rs 20 lacs DD and 
balance as BG 

We request the BG amount to be 
reduced to half of presently 
prescribed amount. 

As per RFP 
 

19. RFP Page No. 36 & 
Clause no. 
3.1.1 a 

Qualifying Criteria:  
 
i. experience of development of at 
least one project of WtE plant 
based on Municipal Solid Waste 
(MSW) of 1000 TPD or higher, in 
last ten (10) financial years prior to 
Bid Due Date in India or Abroad. 
The project shall have been under 
operation for at least one-year 
post COD; AND 
 
ii. experience of 1 (one) year of 
operation and maintenance of at 
least one project of WTE plant 
based on Municipal Solid Waste 
(MSW) of 1000 TPD or higher, in 
last ten (10) financial years prior to 
Bid Due Date in India or Abroad. 

We JBM Environment 
Management Pvt Ltd are very 
keen to bid for MSW to Energy 
Facility at Narela, Bawana, 
Delhi. We are successfully 
operating India's First Integrated 
Solid Waste Management 
(ISWM) Project of capacity 550 
TPD for Sonepat, Panipat, 
Samalkha & Ganaur Cluster.  
Under this ISWM Project, we 
have developed 550 TPD of 
waste to Energy Plant. 
Currently, we are doing 
Collection & Transportation as 
well as successfully operating 
the Waste to Energy Plant for 
more than one year.  
 
Moreover, development of WTE 
Projects based on combustion 
through boiler are designed in 
modules. Standard boiler 
capacity for these WTE plants 
ranges from 500 TPD to 750 
TPD. For higher capacity 
projects, number of modules are 
being increased. Like a 1000 
TPD Waste to Energy Project 
will have 2X500 TPD Boilers.  
 

Reply as per S.No. 5 above. 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

Hence, we request to kindly 
change the Technical Capacity 
criteria from 1000 TPD to 500 
TPD or higher for development 
of at least one project of WTE 
based on MSW. We further 
request to prescribe: the 
experience of 1 year of 
Operation & Maintenance of at 
least one project of WTE plant 
based on MSW of 500 TPD or 
higher, 

20. RFP Page No. 86 & 
Appendix-E, II, 
Point 3 

Prescription of compensation 
for short supply of feedstock:  
 
Providing minimum assured 
quantities of 2400 TPD of MSW 
generated on daily basis at the 
Project site during the Concession 
period. 

We request to add this clause: 
If the quantity of MSW received 
at Project Site is less than 
assured quantity of 2400 TPD 
(average of last 10 days), the 
Concessionaire shall be 
reimbursed with suitable 
fees/charges for loss of revenue 
due to less power generation 
against minimum power 
generation of 28 MW.   

As per RFP and reply in S.No. 1 
above. 
 

21. CA Page 22 & 
Clause No. 
2.2.1.2 a 

The Concessionaire shall be 
deemed to have fulfilled its 
Conditions Precedent when the 
Concessionaire shall have, within 
180 (One Hundred and Eighty) 
days of the Execution Date: 
 
a. procured all the Applicable 
Permits and approvals, as may be 
necessary for the commencement 
of development of the Project, 
unconditionally or if subject to 
conditions, then all such 

As the stipulated plant capacity 
is 28 MW, the project requires to 
obtain an Environment 
Clearance from MOEF&CC, 
Govt. of India. The process itself 
takes 12 months with lot of 
uncertain activities which 
involves Govt. approvals & 
Public participation like Public 
Hearing.  
 
We request Corporation of Delhi 
itself to take Environment 

As per RFP and reply in S.No. 2 
above. 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

conditions required to be fulfilled 
by the date specified therein shall 
have been satisfied in full and 
such Applicable Permits and 
approvals shall be in full force and 
effect; 

Clearance (EC) and Consent to 
Establish (CTE).  
 
The Zero date for 24 months of 
Construction of Project should 
start from the grant of Consent 
to Establish Date. 

22. CA Page No. 22 & 
Clause 2.2.1.2 
h 

procured at its own cost, water 
connection, power connection and 
other service connections to the 
Site. 

We request Corporation of Delhi 
to make available sources of 
water for construction of plant. 
Fees & other taxes will be paid 
by the Concessionaire. 

As per RFP 
 

23. CA Page No. 32 & 
Clause 5.3.4 C 

Pre-processing-cum-RDF Plant of 
required capacity for temporary 
storage of waste and for further 
segregation, sorting and recovery 
of recyclables / non-recyclables / 
inert etc. The recyclable fraction 
like plastic, metals, C&D waste are 
to be channelized to authorized 
recyclers. The non-recyclable/ 
combustible waste is to be sent to 
a Waste to Energy boiler. 

Inert & processing waste 
disposal is limited to 20% of 
incoming waste and a good 
amount of fees is being charged 
for its disposal in SLF.  
 
The project is being designed for 
Municipal Solid Waste (MSW). 
We request “Construction & 
Demolition (C&D) Debris” or 
“Debris” as defined under 
Clause 1.1.22 should be 
included in “Excluded Waste” 
Definition under clause 1.1.49. 

Clause No. 1.1.49 of the 
Concession Agreement, to be 
read as follows: 
 
“Excluded Waste” means waste 
material of the nature that the 
Project are not designed or 
authorized to receive, manage, 
process and dispose which 
includes (i) Hazardous Waste, (ii) 
Bio-Medical Waste, (iii) Dead 
Remains and (iv) Construction & 
Demolition Waste. 
 
Accordingly, the Clause no. 5.3.4 
(c) at page no. 32 of Concession 
Agreement to be read as: 
 
“Pre-processing-cum-RDF Plant 
of required capacity for temporary 
storage of waste and for further 
segregation, sorting and recovery 
of recyclables / non-recyclables / 
inert etc. The recyclable fraction 
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S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

like plastic, metals, etc. are to be 
channelized to authorized 
recyclers. The non-recyclable/ 
combustible waste is to be sent to 
a Waste to Energy boiler”. 

24. PPA Page No. 8 & 
Article 1, 1.1 

shall mean ------------------------------
--- wherein the Seller shall inject 
power. The metering for sale of 
power shall be done at this point. 
All charges and losses up to the 
Delivery Point shall be borne by 
the Seller and after the Delivery 
Point by the Procurer; 

Kindly clarify the Definition of 
Delivery point. As per our 
understanding the Delivery point 
means the nearest sub-station 
and the scope of transmission 
line up to the Sub-station is with 
Seller. Any, construction or 
equipment at Delivery point shall 
be in Procurer Scope. 

Delivery point refers to the 
nearest sub-station as mentioned 
in clause 5.5.2 of TEFR.  
 
With respect to the scope of seller 
in reference to the delivery point, 
bidders are suggested to refer the 
details of “Delivery Point” and 
“Delivery Facilities” given in 
Clause 1.1 (Definitions) of draft 
PPA. 

25. PPA Page No. 36 & 
Clause 10.3.1 A 
(v) 

Grid failure or non-availability, not 
attributable to the Procurer. 

We request to add this clause: 
In case of Grid Failure or non-
availability of grid beyond 2 
hours attributable to The 
Procurer, the Concessionaire 
shall be reimbursed with suitable 
fees/charges for loss of revenue 
due to less power generation 
against minimum power 
generation of 28 MW. 

As per RFP 

26. Corrigendum 
No. 1 

Page No. 1 & 
Table Sl. No. 5 

Bid Due Date - 12.09.2022 at 
03:00 PM (IST) 

Our Ask: We request to extend 
the Bid Due Date by at least one 
month to 12.10.2022.  
 
Justification: 
The project is of scale 3000 TPD 
MSW which required detailed 
working on many aspects like:  

As per RFP 
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MCD REPLY 
(Draft) 

a. waste characterization for 
design of pre-processing system 
& boiler 
b. Site survey to decide the plant 
layout for suitably locating 5 to 7 
lines of pre-processing facility 
and Waste to energy plant within 
the provided land area. 
c. Working on project financials 
considering latest technologies 
worldwide and cost-economic 
analysis. 

27. TEFR Page No. 83, 
Annexure-1 

Layout Plan for Proposed WTE 
Facility at Narela-Bawana 

Our Ask: 
Topography of Proposed site 
along with surrounding features 
like canal, canal bund, some 
area of adjacent Ramky Plant, 
etc. should be provided in 
Autocad format to understand 
the level of site plot. 
 
We may look on the option of 
putting Pre-processing plant for 
MSW at some another location 
(may be at the SLF land) and 
bring RDF to WTE Plant at 
Present Location. 
 
Justification: 
It is very difficult to set up 3600 
TPD pre-processing plant along 
with WTE plant on this provided 
land due to constraints of HT 
Lines, HT Poles and Natural 
Water drain. Even if DTL 
transmission line is shifted, it is 

The layout of the proposed land, 
showing the available area is 
attached at Annexure-II. 
 
The AutoCAD file of the same 
may be collected from the Office 
of Executive (WtE) DEMS, Room 
No. 1901, 19th Floor, E-1 Block, 
Dr. S.P.M. Civic Centre, Minto 
Road, New Delhi – 110002. 
 
For any additional site survey 
requirements, the bidders are 
suggested to conduct on their 
own. 
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MCD REPLY 
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difficult to plan ramp for 
movement of MSW Vehicles due 
to power grid transmission 
Lines.  

28. TEFR Page No. 56, 
Clause No.6.1 

Capex Cost Involved Our Ask:  
We request to re-estimate the 
Total Capex Required with the 
given conditions of HT Poles, 
Natural water drain and low level 
of proposed site. Accordingly, 
re-workout the VGF Support and 
provide Tipping fees along with 
Bidded Tariff. 
 
Justification: 
If Project needs to be done with 
the given conditions of HT 
Poles, Natural water drain and 
low level of proposed site, the 
cost of project will be very high 
and the project may become 
unviable without additional 
support from NDMC.  

As per RFP 
 

29. TEFR Page No. 56, 
Clause No.5.3.2 

HT Power Lines at the proposed 
site 

The height of Power Grid 
Transmission Lines is required 
to check the possibility of 
passing big vessels/equipment 
vehicles below the lines.  
 
Final decision should be 
provided on shifting of one 
Transmission Line of Delhi 
Transco Limited (DTL).  

The Authority has decided to 
pursue for relocation of one HT 
line that is under jurisdiction of 
DTL. Necessary coordination, in 
this regard, has been initiated with 
the DTL & PowerGrid. Depending 
upon the feasibility & location of 
the shifting, approx. 15 acres of 
effective land would be handed 
over to concessionaire. 
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Please refer to the HT line 
marking, as shown in the layout in 
Annexure-II. 

30. RFP & CA 1.1.2 of RFP  
& 1.1.89 of CA 
(Introduction) 

The Authority has earmarked a 
land parcel of approximately 35 
acres (effective area 18-20 acres) 
at Narela-Bawana, Delhi (“Project 
Land”), for setting up the proposed 
facility. 

It is requested to provide the 
demarcation of the effective land 
(GPS coordinates of the corners 
of the plot) for construction of 
plant, to determine the feasibility 
of establishing of plant. 

Reply as per S.No. 27 above. 
 

31. RFP & CA 1.1.6 of RFP & 
1.1.28, 1.1.30 
of CA 
(Introduction) 

The Concession Period shall be 
for a period of 27 (“Twenty -Seven 
Years”) years from the Appointed 
Date. For clarification, the 
Concession Period shall include: 
a) Construction Period of 2 (two) 
years (for project construction, 
commissioning and achieving 
COD)......... 

1. As the capacity of plant is 
greater than 25 MW, 
Environment Clearance needs 
to be obtained from MOEFF & 
CC and also other statutory 
clearances and Consent to 
Establish needs to be obtained 
from Competent Authority. This 
process requires considerable 
amount of time. Hence we 
request you to start the zero 
date (Effective date) for 
Construction Period from the 
date of obtaining EC. 
2. Since plant is to be designed 
for the Disposing 3600 TPD of 
MSW, construction period must 
be increased to 2.5 Years from 
existing 2 Years. 

As per RFP 

32. RFP 1.2.3 of RFP & 
Annexure-1, 
Scope of Work, 
I 1 (a) 
(Proposed 
Technology) 

The Bidder needs to ensure the 
following: 
e) in any case, limit the inert and 
other processing reject from the 
waste maximum up to 20% 
amount and disposed of in the 
Sanitary Landfill. 

Since rejects has been limited to 
20 %, we request MCD not to 
Supply any C & D waste with 
MSW. Further, concessionaire 
will have right to reject the 
vehicle having weight more than 
a pre-decided maximum limit. 

Reply as per S.No. 23 above. 
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MCD REPLY 
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33. RFP & CA 1.3.11 & Clause 
No. H of CA 
(Brief 
Description of 
Bidding 
Process) 

The Authority has engaged a 
Transaction Advisor for preparing 
the Feasibility Report, Bid 
Documents and provide 
assistance in Bid Process 
Management. The entire cost of 
this exercise shall be 
reimbursable by the successful 
bidder to the Authority, the sum of 
which comes to be INR 30,00,000 
plus GST and/or other applicable 
taxes. 

Since it is pre-bid activity 
selected Bidder should not be 
burdened with additional 
charges of Rs 30 Lakhs + GST. 
MCD needs to bear the 
expenses. 

As per RFP 

34. RFP 1.4 of Schedule 
of Bidding 
Process 

Bid Due date: 12.09.2022 Time duration for preparation of 
bid is too short we request you 
to kindly extend the Bid Due 
date by 1 Month from response 
to queries by MCD. 

As per RFP 

35. RFP & CA 1.5.1 of RFP & 
9.3 of CA of 
Viabilty Gap 
Funding 

1. Placement of order for Boiler, 
Turbo-generator and Air Pollution 
Control (APC) equipment 
accompanied with payment of 
advance- 25% 
2. Erection of Boiler, Turbo-
generator and Air Pollution 
Control (APC) etc. at Project Site- 
35%. 

Request you to kindly consider 
following changes in FIRST 
THREE milestones: 
1. Placement of order for Boiler, 
Turbo-generator and Air 
Pollution Control (APC) 
equipment accompanied with 
payment of advance- 35%. (As 
initial requirement of cash 
flow is Higher). 
2. Hydro test of Boilers, Erection 
of Turbine Generator, APC at 
Project Site- 35%. 
3. Completion of successful trial 
operation for a continuous 
period of 72 hours for 
demonstrating compliance of 
installed capacity of the project 
to be witnessed by 

As per RFP 
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representatives of MCD and 
Delhi DISCOMs -20% 

36. RFP & CA 1.6.1 of RFP & 
9.1 of CA of 
Land Lease and 
Reject Handling 
Charges 

The Concessionaire shall need to 
pay land lease charges to the 
Authority of Rs. 20 
Lakhs/annum/acre (for the first 12 
years from the date of commercial 
operation of the Project and Rs. 25 
Lakhs/annum/acre (for the period 
from 13th year from the date of 
commercial operation of the 
Project to 25th year from the date 
of commercial operation of the 
Project ). 

The Land Lease Charges are 
very High as this is public utility 
Project the Land Lease charges 
should be nominal say Rs 
101/Annum/Acre. Further Land 
Lease Charges should be 
applicable only on the area 
covered by Plant and Machinery 
and not on Green Belt area. 

As per RFP 
 

37. RFP & CA 1.6.2 of RFP & 
9.2 of CA of 
Land Lease and 
Reject Handling 
Charges 

The inert and other processing 
rejects need to be transported by 
the Concessionaire to the 
Sultanpur Dabas Sanitary Landfill 
site (SLF). For this purpose, the 
Concessionaire shall need to pay 
disposal charges to the Authority 
of Rs. 300/- per ton (for the first 12 
years from the date of commercial 
operation of the Project and Rs. 
400/- per ton (for the period from 
13th year from the date of 
commercial operation of the 
Project to 25th year from the date 
of commercial operation of the 
Project ). 
Note: 
1. In case, the construction of SLF 
at Sultanpur Dabas shall not 

As the Distance between 
proposed SLF and Plant is 8 Km 
(approx.) and transportation 
charges for Inert and other 
Processing rejects is to be borne 
by Concessionaire therefore we 
request you to kindly waive off of 
Disposal Charges. 
 
It is further requested to kindly 
ensure construction of SLF is 
completed before COD of WtE 
Plant otherwise Transportation 
Charges for Disposing Ash and 
Inert will increase manifold. 

As per RFP 
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complete, till the achievement of 
COD for WtE Project, the Authority 
shall provide alternative land for 
the disposal of inert and other 
processing rejects. In this case, 
the Authority shall allow the 
Concessionaire to dispose the 
inert and other processing rejects 
at Bhalswa dumpsite or at any 
other suitable land within a lead 
distance of 20 KM. 
2. If, in any case, the location of 
the disposal site provided by the 
Authority shall be more than the 
lead distance of 20 km from the 
WtE project site, then the increase 
in transportation cost shall be 
borne by MCD as mutually 
decided on the basis of approved 
prevailing rates of DSR and 
circulated rates. 

38. RFP 2.22.1 of Bid 
Security & 
Performance 
Security 

The Bidder shall furnish as part of 
its Bid, a bid security worth INR 
6,14,26,000/- (INR Six Crores, 
Fourteen Lakhs and Twenty-six 
Thousand only) (the “Bid 
Security”). For this purpose, an 
amount of Rs. 20.00 Lakhs 
(Twenty Lakhs) against the 
mentioned EMD amount must be 
submitted through Demand Draft 
in favor of “Commissioner, 
Municipal Corporation of Delhi 
(MCD) “ payable at Delhi (the 
“Demand Draft”). Remaining EMD 
amount of 5,94,26000 (Five 

The Bid Security shall be in form 
of Bank Guarantee/Fixed 
Deposit Receipt as this is 
standard practice in line with 
Tendering Process. 

As per RFP 
 
Clause 1.1.18 of draft CA, to be 
read as follows:  
 
"Bid Security" means the security 
provided by the Selected Bidder 
to the Authority along with the Bid 
in a sum of INR 6,14,26,000/- 
(INR Six Crores, Fourteen Lakhs 
and Twenty-six Thousand only) in 
accordance with the Request for 
Proposals, and which is to remain 
in force until substituted by the 
Performance Security. 
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Crores, Ninety-Four Lakhs and 
Twenty-six Thousand only) must 
be submitted by the Bidder in the 
form of a bank guarantee / fixed 
deposit receipt issued by a 
Scheduled Bank in India. 

39. RFP 2.22.4 (a) of Bid 
Security & 
Performance 
Security 

Performance Security During 
Construction 

There seems to Typographical 
error the amount in figures and 
words are different.   

In Clause 2.22.4 (a) of RFP & 
Clause (B) of Annexure-6 in CA, 
the amount in words w.r.t 
Performance Security During 
Construction, to be read as: 
 
“INR Eighteen Crores, Twelve 
Lakhs and Seventy-Eight 
Thousand only” 

40. RFP 5.1 of Financial 
Offer 

Financial Offer It is proposed that 50% of the 
quoted Tariff for that financial 
Year should be escalated at the 
rate of WPI (Whole sale Pricing 
Index for all commodity) to 
account for the inflation in the 
pricing index. 

As per RFP 
 

41. RFP II of Appendix-E Roles and Responsibilities of 
MCD: 
6. Facilitating concessionaire for 
sale of end products made in the 
proposed facility viz. Electricity, 
CBG, Compost, RDF etc. 

MCD must Purchase or need to 
ensure tie up with vendors for 
purchase of Compost and Bricks 
from the processed facility. 

As per RFP 
 

42. RFP II B. of 
Appendix-E 

Emission standard Parameter for Particular matter 
like HCl, HF,SO2, NOX, VOC, 
CO shall be as per emission 
norms of MoEF & CC and 
remaining Parameter which are 
not available in MoEF&CC 
guidelines will be as per 
European Norms. 

As per RFP 
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43.   General MCD shall provide make up 
water at the input of Raw water 
Reservoir in the plant as it is 
difficult to work at others 
premises and there could 
always be an issue of ROW. 

As per RFP 

44. CA 3.1.a of Article-
3, Site 

The Authority shall, within 30 
(Thirty) days from the Execution 
Date, handover the Project Site to 
the Concessionaire on as-is-
where-is basis, free from 
Encumbrance, for the purpose of 
implementing the Project. 

Since The land is primarily being 
used for agriculture purpose 
change of land usage shall be 
provided by MCD, before 
signing of Concession 
Agreement. 

As per RFP 
 

45.   General The GCV of input MSW is very 
low (950 Kcal/Kg as per FR). 
Initial quantity of MSW is 2400 
MT. Achieving 75% PLF with 28 
MW (In FR calculation of 28 MW 
is done on 3000 TPD) plant 
capacity will be difficult so kindly 
allow 1st year PLF > 60% and 
second Year onwards PLF to be 
70% 

The successful bidder needs to 
meet the following PLF: 
 

During stabilisation period 65% 

During the remaining 
period of the 1st year (after 
stabilization period) 

65% 

2nd year onwards 80% 

 
The stabilization period shall not 
be more than 6 months from the 
date of commercial operation of 
the project. 

46.   General It is presumed that bay for 
Power evacuation is available at 
DSIIDC 220/66 KV Bawana 
Sub-station located around 1 to 
1.5 km. (as the costing will 
substantially increase if location 
of substation is changed.) 

Reply as per S.No. 24 above. 
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47.   

 

In reference to the tender, we 
have visited the land parcel 
allocated by authority for 
development of waste to energy 
facility, in this regard we have 
following observation which 
need to be addressed before 
submission of tender: 
1. Approach road to the site 
needs to be clearly demarcated 
by the authority with the 
feasibility for movement of 
heavy construction equipment 
and materials.(Google View of 
the site attached here for 
reference.) 
2. Drain passing through the 
allocated land parcel needs to 
be relocated/diverted for the 
optimum utilization of the land. 
3. Overflow connection from 
Yamuna Canal towards the site 
are there which may create 
flooding of land during monsoon 
season, please address the 
issue. 
4. Agriculture activities are 
ongoing at the allocated land 
parcel, authority must ensure 
that land is free from any 
encumbrances before handing 
over to successful bidder. 

As per RFP 

48.   General In view of the above, we request 
authority to conduct a joint site 
visit with  the bidders and 
representative of authority to 

Site visit carried out on 
22.08.2022. 
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have a clear demarcation of 
allocated land parcel. 

49.   Performance Security During 
Construction 

Performance Security Bank 
Guarantee is to be returned by 
MCD after 1 year from COD of 
the Plant. 

As per RFP 

50. CA 2.2.1.2 of 
Conditions 
Precedent for 
Concessionaire 

The obligations of the Authority 
hereunder are subject to the 
satisfaction in full of the following 
Conditions Precedent of the 
Concessionaire. The 
Concessionaire shall be deemed 
to have fulfilled its Conditions 
Precedent when the 
Concessionaire shall have, within 
180 (One Hundred and Eighty) 
days of the Execution Date 

As the capacity of plant is 
greater than 25 MW, 
Environment Clearance needs 
to be obtained from MOEFF & 
CC and other statutory 
clearances and Consent to 
Establish needs to be obtained 
from Competent Authority. This 
process requires considerable 
amount of time. Hence, we 
request Authority to increase the 
timeline for fulfilment of 
Conditions Precedent from 180 
days to 365 days. 

Reply as per S.No. 2 above. 

51. CA 4.7 of 
Independent 
Engineer 

Remuneration: The remuneration, 
cost and expenses of the 
Independent Engineer shall be 
borne by the Parties equally. 

We request you to kindly bear 
the cost and expenses for the 
independent engineer or provide 
the cost estimate for tariff build-
up. 

As per RFP 
 

52. CA 6.3.2 of 
FINANCIAL 
CLOSURE 
AND 
SUBSTITUTIO
N 
AGREEMENT 

The Concessionaire hereby 
agrees and undertakes that it shall 
achieve Financial Closure within 
180 (One Hundred and Eighty) 
days from the date of this 
Agreement and in the event of 
delay, it shall be entitled to a 
further period not exceeding 30 
(Thirty) days, subject to payment 
of Damages to the Authority in a 
sum calculated at the rate of 0.1% 

As the project of this magnitude 
required various statutory 
clearance including EC, and no 
financial institute will be ready to 
fund the project without this 
statutory clearance therefore we 
request Authority to extend the 
period to achieve Financial 
Closure from 180 days to 365 
days. 

Reply as per S.No. 2 above. 
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(Zero Point One Per Cent) of the 
Performance Security for each 
day of delay. 

53. CA 12.2 of 
Concessionaire 
Event of Default 

The Concessionaire has failed to 
process the Municipal Solid Waste 
at the proposed site for a 
continuous period of 3 (Three) 
days or an aggregate period of 7 
(Seven) days in any month; this 
period shall be exclusive of the 
maintenance schedule of the 
Processing Facility; 

The Concessionaire has failed 
to process the Municipal Solid 
Waste at the proposed site for a 
continuous period of 3 (Three) 
days or an aggregate period of 7 
(Seven) days in any month; this 
period shall be exclusive of the 
maintenance and Forced Break 
down schedule of the Plant. 

As per RFP 
 

54. CA Annexure-1, I, 
(a), (g) of 
Scope of Work 

C&D waste are to be channelized 
to authorized recyclers. 
In no case, should this quantity 
exceed 20% of total waste 
quantities. 

Determination of the Rejected 
Waste at Weighbridge: 
(a) If the Weighbridge 
determines that a consignment, 
other than a consignment of 
Organic Waste, has a density 
greater than,  
(i) In the case of an open 
truck, five hundred and fifty 
kilograms per cubic meter (550 
kg/m3) and  
(ii) In the case of a 
compactor truck, eight hundred 
fifty kilograms per cubic meter 
(850 kg/m3)  
then, the relevant consignment 
shall be rejected and the truck 
shall not be allowed to unload 
the consignment. MCD hereby 
agrees that in order to enable 
the screening to be carried out 
effectively, it shall adhere to the 
MSW Quality as per SWM -
2016. 

Reply as per S.No. 23 above. 
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The quantity of Rejected Waste 
identified during a period, shall 
be deducted from the MSW 
being supplied by MCD while 
determining whether MCD has 
delivered the MSW Quantity for 
such relevant period. 

55. CA Annexure-1, II, 
3 of Scope of 
Work 

Providing minimum assured 
quantities of 2400 TPD of MSW 
generated on daily basis at the 
Project site during the Concession 
period. 

MCD has identify 2400 MTD as 
minimum assured qtm. In case 
MCD fails to deliver the assured 
Quantity it shall pay 
Concessionaire a pre-agreed 
reasonable compensation 

As per RFP 

56. PPA 1.1 of Definition Due Date: Shall mean the sixtieth 
(60th) Day after a Monthly Bill or a 
Supplementary Bill is received by 
the Procurer, if such Day is not a 
Business Day, the immediately 
succeeding Business Day, by 
which date such Monthly Bill or a 
Supplementary Bill is payable by 
the Procurer; 

Due Date: Shall mean the 
Fifteen (15th) Day after a 
Monthly Bill or a Supplementary 
Bill is received by the Procurer, 
if such Day is not a Business 
Day, the immediately 
succeeding Business Day, by 
which date such Monthly Bill or 
a Supplementary Bill is payable 
by the Procurer; 

As per RFP 
 

57. PPA 1.1 of Definition shall mean ------------------------------
--- wherein the Seller shall inject 
power. The metering for sale of 
power shall be done at this point. 
All charges and losses up to the 
Delivery Point shall be borne by 
the Seller and after the Delivery 
Point by the Procurer; 

It is presumed that bay for 
Power evacuation is available at 
DSIIDC 220/66 KV Bawana 
Sub-station located around 1 to 
1.5 km. (as the costing will 
substantially increase if location 
of substation is changed.) 

As per RFP 
 

58. PPA 1.1 of Definition Shall mean either a Monthly 
Bill/Supplementary Bill or a 
Monthly Invoice/Supplementary 
Invoice raised by any of the 

We request Authority to Modify 
Definition and include Late 
Payment Surcharge Invoice In 
the definition for Invoice or Bill-
"Shall mean either a Monthly 

As per RFP 
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Parties based on energy account 
issued by SLDC; 

Bill/Supplementary Bill/Late 
Payment Surcharge Bill or a 
Monthly Invoice/Supplementary 
Invoice/Late Payment 
Surcharge Invoice raised by any 
of the Parties based on energy 
account issued by SLDC; 

59. PPA 1.1 of Definition Contracted Capacity: Shall mean 
the installed capacity in the ratio 
given in clause 3.4.2 or any other 
ratio allocated by DERC from time 
to time for supply by the Seller to 
the Procurer at the Delivery Point 
which has been generated from 
the Waste to Energy Project; 

Contracted Capacity: Shall 
mean the Allocated capacity in 
the ratio given in clause 3.4.2 or 
any other ratio allocated by 
DERC from time to time for 
supply by the Seller to the 
Procurer at the Delivery Point 
which has been generated from 
the Waste to Energy Project; 

As per RFP 
 

60. PPA 1.1 of 
Definition-
Scheduled 
COD 

Shall be the date which shall be no 
later than 30 months from the date 
of execution of concession 
agreement 

Request Authority to Change the 
definition: Shall be the date 
which shall be no longer than 48 
months from the date of 
execution of Concession 
Agreement. (In line with our 
request for extension of 
Construction period and 
Condition Precedent.) 

Reply as per S.No. 2 above. 

61. CA 2.1.6 of Sharing 
of CDM Benefit 

Sharing of CDM Benefits 
The proceeds of carbon credits 
from the Project (Contracted 
Capacity) shall be shared 
between the Concessionaire and 
the Authority in the following 
manner: 
i. 75% of the gross proceeds on 
account of carbon credits benefit 
shall be retained by the 
Concessionaire. 

We request Authority to be 
considerate in the matter since 
registering project for CDM 
benefit requires substantial 
investment and by sharing the 
benefit with all Parties (Authority 
and Procurers) will eventually 
result in high tariff bid by the 
parties. 

Reply as per S.No. 10 above. 
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ii. Remaining 25% to be of the 
gross proceeds on account of 
carbon credits benefit shall be 
shared by the Concessionaire with 
the Authority. 

62. PPA 3.4.2 Procurement Ratio from Waste to 
Energy Plant to BRPL, BYPL, 
TPDDL & NDMC 

We request authority to define 
Percentage Share of each 
DISCOM 

The same shall be decided by 
DERC, during execution of the 
PPA. 

63. PPA 4.1.2 of 
Commercial 
Operation 

Commercial Operation: Date of 
commercial operation shall mean 
the date declared by the 
generating company after 
demonstrating the maximum 
continuous rating (MCR) or the 
installed capacity (IC) through a 
successful trial operation for a 
continuous period of Twenty four 
(24) hours at or above 90% of 
Contracted Capacity after 
advance notice of 7 days to the 
Procurer and Delhi SLDC, if any, 
and in case of the generating 
station as a whole, the date of 
commercial operation of the last 
generating unit or block of the 
generating station: 

"Commercial Operation: Date of 
commercial operation for each 
Unit/Boiler shall mean the date 
declared by the generating 
company after demonstrating 
the maximum continuous rating 
(MCR) of that Unit/Boiler 
through a successful trial 
operation for a continuous 
period of Twenty four (24) hours 
at or above 90% of Contracted 
Capacity corresponding to that 
Unit/Boiler after advance notice 
of 7 days to the Procurer and 
Delhi SLDC, if any, and in case 
of the generating station as a 
whole, the date of commercial 
operation of the last unit/Boiler 
of the generating station"-This 
modification in clause will help in 
achieving Partial COD as per 
RFP document. 

As per RFP 
 

64. PPA 8.3 7 of Taxes 
& Duties 

The Tariff and the Incentives (if 
any) payable by the Procurer in 
terms of this Agreement shall be 
inclusive of all Taxes save and 
including the Service Tax, Value 
Added Tax or General Sales Tax, 

The Tariff and the Incentives (if 
any) payable by the Procurer in 
terms of this Agreement shall be 
exclusive of all Taxes save and 
including the Service Tax, Value 
Added Tax or General Sales 

As per RFP 
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or any replacement thereof (such 
as Goods and Service Tax), and 
any such Tax, if applicable, which 
shall be paid by the Seller and 
reimbursed by the Procurer, upon 
submission of necessary 
particulars by the Seller if 
applicable, only after DERC 
approval. 

Tax, electricity duty or any 
replacement thereof (such as 
Goods and Service Tax), and 
any such Tax, if applicable, 
which shall be paid by the Seller 
and reimbursed by the Procurer, 
upon submission of necessary 
particulars by the Seller if 
applicable, only after DERC 
approval. 

65. PPA 15.9.2 of Taxes 
& Duties 

Procurers shall be indemnified 
and held harmless by the Seller 
against any claims that may be 
made against Procurer in relation 
to the matters set out in 
Article15.9.1. The Seller 
authorizes the Procurer to adjust 
any such liability against the Tariff 
Payments due to the Seller. 
Procurer shall provide 
documentary evidence of any 
such payment being made. 

Seller shall be pay all statutory 
Taxes and Duties mentioned in 
Article 15.9.1 and reimbursed by 
the Procurer, upon submission 
of necessary particulars by the 
seller if applicable. 

As per RFP 
 

66. PPA Schedule 2, 
1.2.1 of Tariff 

The monthly Tariff payment for 
supply during any month ‘m’ in a 
Contract Year ‘n’ shall be 
calculated as below: 
FCm= FCyn *Sem 

50% of the tariff for each 
accounting year shall be revised 
annually to reflect the variation 
in Whole Sale Pricing (WPI) 
index for all commodity to 
account for inflation of Pricing 
Index. 

As per RFP 
 

67. PPA Article 9, 9.2 of 
BILLING AND 
PAYMENT 

The Seller shall draw startup 
power from Grid/ STU ---------------
----------------or startup of the power 
plant from time to time during the 
tenure of this Agreement. 
Settlement of account of such 
power shall be governed as per 

The seller shall draw start-up 
power from Grid /STU at 
______________ sub-station of 
DTL for start-up of the power 
plant, both before and after 
COD, from time to time during 
the tenure of this agreement. 

As per RFP 
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DERC Regulations/ Delhi Grid 
Code/ any other relevant 
Regulations in force. 

Settlement of account of such 
power, before COD, shall be 
governed as per DERC 
regulations /Delhi grid code /any 
other relevant regulation /grid 
code in force. And after COD, 
start-up power shall be settled 
by net (injection minus drawl) 
billing mechanism at the same 
rate of tariff for corresponding 
year. 

68.   General It is requested, Authority to 
kindly provide Soil Investigation 
Report and Raw Water Analysis 
Report for the supplied Water 
from Pragati Thermal Station for 
Technical Due Diligence. 

As per RFP 
 

69.   General Please specify GCV of the 
Waste to be made available. 

As per RFP 
 

70. RFP Appendix B5, 
Financial 
Eligibility of The 
Bidder 

Financial Capacity: The Bidder 
should have a minimum Net Worth 
of Rs. 151 Crores (One Hundred 
and Fifty-One Crore Only) in last 5 
Financial Years preceding the bid 
due date, as per the audited 
annual financial statements. 

Authority is requested to add 
following -"In case an applicant 
is a subsidiary of another 
company incorporated in India, 
the net worth of such holding 
company/ultimate Holding 
company may also be 
considered: 
Provided that, in such case, the 
applicant must continue to be a 
subsidiary of such holding 
company/ultimate Holding 
company until such time the 
applicant meets the 
aforementioned net worth 
threshold." 

Please refer to the Clause 2.2.5 of 
the RFP and Clause 1.1.13 of the 
CA, for better understanding. 
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71.   Site Visit Request Authority to consider 
following: 
1. Since allocated Land parcel is 
close to residential DDA housing 
society and seems to be under 
buffer zone of the plant, we 
request authority to obtain the 
EC on behalf of the Selected 
Bidder. 
2. Approach Road should be 
made available by MCD before 
signing of Concession 
Agreement. 
3. Authority must consider 
moving of at least one 
transmission line adjacent  to 
canal side and raising height of 
other  two  remaining 
transmission lines for effective 
utilization of proposed land. 
4. Request authority to arrange 
for permission from concern 
department for Covering/laying 
down Hume pipes over 
drainpassing through the 
allocated land. 
5. Prima facie it seems that 
estimated project cost of Rs. 604 
Cr. is on lower side as civil cost 
of the project will be on higher 
side considering the constraints 
at the site. Also, execution of 
project requires higher capital. 
we request authority to re-look 
into the matter and revise the 
project cost and in turn increase 

As per RFP (except for S.No.3) 
 
For S.No.3, Reply as per S.No. 29 
above. 
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the VGF. 
6. We further request authority 
to conduct Soil investigation at 
the proposed site and share 
report with Bidders as it is 
required for determine the near 
exact civil cost of the project for 
bidding purpose. (since 
agriculture activity is ongoing at 
the allocated land farmers may 
object any activity carried out by 
third party on the land.) 
7. As requested earlier, 
considering all the challenges 
we request authority to increase 
the Construction Period to be 
2.5 Years from EC or Change in 
Land Usage whichever is later. 

72. Corrigendum-3 
 

 Bid Due Date: 16.09.2022 Time duration for preparation of 
bid is too short we request you 
to kindly extend the Bid Due 
date minimum by 1 Month from 
response to queries by MCD. 

As per RFP 

73. RFP Clause 2.18.1, 
Sealing and 
Marking of Bids 

The Bidder shall submit the 
Qualification Bid in the formats 
specified under Appendix-I on the 
e-Tender Portal and upload the 
scanned version of the documents 
comprising the Enclosures of Bid 
(digitally signed wherever 
required) on the e-Tender Portal. 

We request Authority to kindly 
arrange a demo for Bid 
submission on online portal or 
share a power point 
presentation on detailing step by 
step instruction on How to 
upload Bid one-tender portal. 

As per RFP 

74. RFP Page No. 7 & 
Clause 1.1.2 

Authority has decided to select an 
entity for development, operation, 
and maintenance of Waste to 
Energy (WtE) processing facility of 

Authority has decided to select 
an entity for development, 
operation, and maintenance of 
Waste to Energy (WtE) 
processing facility of 3,000 (± 

Reply as per S.No. 1 above. 



 32 

S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

3000 (± 20%) TPD to 28 MW 
power generation capacity. 

10%) TPD to 28 MW power 
generation capacity. 

75. RFP Page No. 7 & 
Clause II (3) of  
Appendix-E 

Providing minimum assured 
quantities of 2,400 TPD of MSW 
generated on daily basis at the 
Project site during the Concession 
period. 

±20% is a very high variation for 
3,000 TPD total capacity of the 
Plant. 
 
The window may be narrowed 
down to ±10% for better clarity 
on revenue calculation. 

Reply as per S.No. 1 above. 

76. RFP  Page No. 7 & 
Clause 1.1.2 

The Authority has earmarked a 
land parcel of approximately 35 
acres (effective area 18-20 
acres1) at Narela-Bawana, Delhi 
(“Project Land”), for setting up the 
proposed facility 

The Authority is requested to 
define the exact area earmarked 
for the project from the 35-acre 
land parcel 

Reply as per S.No. 27 above. 

77. RFP Page No. 8 & 
Clause 1.1.5 

The draft Concession Agreement 
and draft Power Purchase 
Agreement (PPA) have also been 
provided to the Bidders. 

CA and PPA are not attached 
with the documents published by 
the Authority. It is hence 
requested to provide them to 
bidders for better understanding 
of the Project. 

Please refer to the Corrigendum 
No. 2; dated: 8th August 2022. 

78. RFP Page No. 11 & 
Clause 1.3.5 

The “Bidding Documents” 
includes the RFP, Feasibility 
Report, draft Concession 
Agreement, draft Power Purchase 
Agreement which will be provided 
to the Bidders along with the RFP. 

CA and PPA are not attached 
with the documents published by 
the Authority. It is hence 
requested to provide them to 
bidders for better understanding 
of the Project. 

Please refer to the Corrigendum 
No. 2; dated: 8th August 2022. 

79. RFP Page No. 8 & 
Clause 1.2.3 (a) 

The bio-degradable and 
recyclable content of the waste 
needs to be separated through a 
suitable Pre -processing Facility. 

The mentioned clauses indicate 
towards mixed nature of waste 
which will be supplied to the WtE 
Plant. 

As per RFP 

80. TEFR Page No. 39 & 
Clause 4.4.2 

The source segregation at 
household level is presently being 
practiced by the Authority in 6 
Zones of erstwhile North DMC, 
however the required target 

It is requested to either send 
only segregated dry waste 
fraction to the Plant, wherein 
recyclables are segregated, and 
rest is utilized to generate 

Please refer to the waste 
characteristics provided in the 
TEFR. For any additional waste 
survey requirements, the bidders 
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(100% source segregation) has 
not been achieved so far. The 
problem is further compounded by 
inter-mixing of other waste 
streams in MSW. 

energy, or at least mention 
quantity and quality of 
combustible fraction in the waste 
(3,000 TPD) through an 
independent 3rd Party Study 
which will facilitate bidders in 
technology selection.   

are suggested to conduct the 
same on their own. 
 

81. TEFR Page No. 46 & 
Clause 5.4 

The corporation is putting its best 
efforts to segregate the waste at 
source level; however, this may 
take some time to achieve 100% 
level of segregations. Therefore, 
the proposed WtE facility should 
be designed to process mixed 
waste also in case of any gaps in 
source segregation. 

It is requested to either send 
only segregated dry waste 
fraction to the Plant, wherein 
recyclables are segregated, and 
rest is utilized to generate 
energy, or at least mention 
quantity and quality of 
combustible fraction in the waste 
(3,000 TPD) through an 
independent 3rd Party Study 
which will facilitate bidders in 
technology selection.   

Reply as per S.No. 80 above. 

82. RFP Page No. 9 & 
Clause 1.2.4 (d) 

Minimum power generation 
capacity to be achieved is 
approximately 28 MW at full scale 
operations 

Definition of “Full Scale 
Operations”. Is it 28MW from 
3,000+20% = 3,600 TPD or 
3,000 TPD 

Please refer to the Page No. 53 
(Approximate Energy Generation) 
in the TEFR. 

83. RFP Page No. 9 & 
Clause 1.2.4 (l) 

Commercially established 
technology (10 years of track 
record) and provide details such 
as capacity, feedstock, PLF, plant 
efficiency 

To be modified as below: 
Commercially established 
technology and provide details 
such as capacity, feedstock, 
PLF, plant efficiency. 
Justification: 
Many novel technologies which 
are an amalgamation of various 
sub-section cutting edge 
advancements will not have a 
track record of 10 years. 
 

As per RFP 
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84. RFP Page No. 14 & 
Clause 1.6.1 

The Concessionaire shall need to 
pay land lease charges to the 
Authority of Rs. 20 
Lakhs/annum/acre (for the first 12 
years from the date of commercial 
operation of the Project and Rs. 25 
Lakhs/annum/acre (for the period 
from 13th year from the date of 
commercial operation of the 
Project to 25th year from the date 
of commercial operation of the 
Project) 

To be changed as under:  
The Concessionaire shall need 
to pay minimum land lease 
charges to the Authority of Rs.1 
per sq. meter/ year for the entire 
duration of Concession Period 

As per RFP 
 

85. RFP Page No. 16 & 
Clause 1.6.2 

The Concessionaire shall need to 
pay disposal charges to the 
Authority of Rs. 300/- per tonne 
(for the first 12 years from the date 
of commercial operation of the 
Project and Rs. 400/- per tonne 
(for the period from 13th year from 
the date of commercial operation 
of the Project to 25th year from the 
date of commercial operation of 
the Project). 

Concessionaire should not be 
paying any user charges for 
reject disposal. 

As per RFP 
 

86. RFP Page No. 84 & 
Clause 1 (g) of 
Appendix -E 

Sanitary Landfill: The SLF will be 
set up by MCD at Sultanpur Dabas 
site. The Concessionaire will be 
required to transport the inert and 
other processing rejects to this site 
at its own cost. 

Since, mixed waste will be 
provided by the Authority, it 
should be the responsibility of 
the Authority to pick up the 
rejects and dispose it at the 
mentioned SLF. 

As per RFP 
 

87. RFP Page No. 23 & 
Clause 2.4.1 

Change in the composition of a 
Consortium will not be permitted 
by the Authority subsequent to the 
submission of the Bid during the 
Bidding Process 

The Bidder / consortium 
members should be allowed to 
dilute their respective equity 
share after three years of 
successful operation of the 
project. At any point of time, the 
bidder / consortium members 

Please refer to the Clause 5.15 
(Equity Lock-in requirements) in 
the draft Concession Agreement. 
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should not hold less than 26% of 
combined equity in the project. 
The Authority is requested to 
incorporate Exit Clause in the 
bid documents where bidder 
should be given liberty to exit the 
contract after 3 years as 
mentioned above. 
 

88. RFP Page No. 27 & 
Clause 2.13.1 

At any time prior to the deadline 
for submission of Bid, the 
Authority may, for any reason, 
whether at its own initiative or in 
response to clarifications 
requested by a Bidder, modify the 
RFP by the issuance of addendum 
(“Addendum”). In all cases the 
revised document would be 
deemed to completely override 
the contents of the earlier 
document 

It is requested that an extension 
in deadline of bid submission be 
given for at least 3 weeks from 
any addendum/clarification 
issued in relation to the tender. 
This will help bidders to 
incorporate any major/minor 
changes in the bid submission 
effected by the 
addendum/clarification issued 
by the Authority. 

As per RFP 

89. RFP Page No. 31 & 
Clause 2.22.1 

The Bidder shall furnish as part of 
its Bid, a bid security worth INR 
6,14,26,000/- (INR Six Crores, 
Fourteen Lakhs and Twenty-six 
Thousand only) (the “Bid 
Security”). 

As per the Project Cost 
mentioned at Clause 1.1.3 on 
Page 7 of RFP (INR 604.26 Cr), 
EMD amount (1%) of Project 
Cost) should be INR 
6,04,26,000/- instead of INR 
6,14,26,000/-. May be rectified 
accordingly. 

As per RFP 

90. RFP Page No. 31 & 
Clause 2.22.4 
(a) 

Performance Security during 
construction: Successful Bidders, 
selected by the Authority, based 
on this RFP shall submit 
Construction Performance 
Security in the form of a bank 
guarantee in favor of MCD for a 

Typological Error to be corrected 
as below: 
 
INR 18,12,78,000 (INR Eighteen 
Crores Twelve Lacs and 
Seventy-Eight Thousand only) 

Reply as per S.No. 39 above. 
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value of INR 18,12,78,000 (INR 
Thirty Crores Twenty-One Lakh 
and Thirty Thousand only) for the 
Project within 45 days of issuance 
of Letter of Award and before 
signing the Concession 
Agreement (the “Performance 
Security”). 

91. RFP Page No. 36 & 
Clause 3.1.1 
(b)(ii) 

Technical Capacity shall be met 
by the Member of the Consortium 
in line with the terms mentioned in 
Clause 2.2.3.(f) 

To be modified as below: 
Technical Capacity shall be met 
solely by the Lead Member of 
the Consortium. 
 

As per RFP 
 

92. RFP Page No. 41 & 
Clause 5.2.1 

The Quoted Tariff for each year 
starting from the assumed 
commissioning mentioned in this 
Clause shall then be discounted 
up to the Bid Due Date, by 
applying the discount factors 
(based on the discount rate of 
9.5%) and such aggregate 
discounted value for the Term of 
the PPA shall be divided by the 
sum of such discount factors so as 
to calculate the Levelized Tariff of 
each Bidder (the “Evaluated 
Levelized Tariff”). 

It is recommended that Financial 
Offer be based on lowest 
“Viability Gap Funding” amount 
while keeping the Evaluated 
Levelized Tariff fixed over the 
concession period. 

As per RFP 
 

93. RFP Page No. 83 & 
Clause I (1)(g) 
of Appendix E 

Sanitary Landfill: The SLF will be 
set up by MCD at Sultanpur Dabas 
site. The Concessionaire will be 
required to transport the inert and 
other processing rejects to this site 
at its own cost. Only such waste, 
which is not suitable for any of dry 
and wet treatment, should be sent 
to Sanitary Landfill. In no case, 

Last line (below) of the clause 
may be deleted. 
Since there will be no control of 
the concessionaire over the 
quality of the incoming waste, 
under no circumstances the 
Process can ensure that rejects 
are always below 20%. 
 

As per RFP 
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should this quantity exceed 
20% of total waste quantities. 

This is possible only if quality of 
the input material is ensured by 
the Authority. 

94. RFP Page No. 85 & 
Clause I (6) of 
Appendix E 

To make all arrangement for 
water, electricity etc. at own cost, 
however, MCD will provide 
necessary assistance, if required. 
All applicable taxes shall be paid 
by concessionaire 

To be amended as below: 
To make all onsite arrangement 
for water, electricity etc. at own 
cost, however, MCD will provide 
necessary infrastructure such as 
access road, electricity 
connection, water supply, sewer 
line, up to the Project Site.  
 

As per RFP 
 

95. TEFR Page No. 50 & 
Clause 5.4.2 

The compost process and the 
material balance are worked out 
for wet waste fraction of incoming 
municipal solid waste every day. 
This input is expected to yield 
about 355 TPD of compost. 

Compost already has limited 
market demand and adding 355 
TPD burden on the 
Concessionaire will lead to 
added financial burden. 

As per RFP 
 

96. TEFR Page No. 53 & 
Clause 5.4.4 

Total power generation with the 
given amount of MSW, i.e., 3,000 
tons per day will be: 
 
 
 
 
 
 
 
Power generation = 220.93 x 
3,000 / 24 / 1000 = 27.62 MW (~28 
MW) 
 
Therefore, the plant will be able to 
generate approximately 28 MW 
energy. 

As per the Document, Authority 
will supply mixed waste to the 
Plant consisting of 20% rejects 
in addition to organic waste 
(~45%) and recyclable content. 
This leaves around 1,000-1,200 
TPD of combustible component 
which will generate energy.  
Hence, project will be able to 
generate Power as per below 
formula: 
Power generation = 220.93 x 
1,200 / 24 / 1000 = 11.04 MW 
(~11 MW) 

Please refer to the reply as per 
S.No. 82 above. 
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97. CA Page No. 22 & 
Clause 2.2.1.2 
(b) 

“executed the Financial 
Agreements and delivered to the 
Authority 3 (three) true copies 
thereof, duly attested by a Director 
of the Concessionaire;” 

To be deleted as clause 2.2.1.2 
(c) covers the same intent. 

As per RFP 
 

98. CA Page No. 22 & 
Clause 2.2.1.2 
(d) 

“achieved Financial Close and 
delivered to the Authority 3 (three) 
true copies of the Financial 
Package and the Financial Model, 
duly attested by a Director of the 
Concessionaire, along with 3 
(three) soft copies of the Financial 
Model in MS Excel version or any 
substitute thereof, which is 
acceptable to the Senior Lenders;” 

To be deleted as clause 2.2.1.2 
(c) covers the same intent. 

Clause 2.2.1.2 (d) at page no. 22 
of the draft CA, to be read as: 
 
“delivered to the Authority 3 
(three) true copies of the Financial 
Package and the Financial Model, 
duly attested by a Director of the 
Concessionaire, along with 3 
(three) soft copies of the Financial 
Model in MS Excel version or any 
substitute thereof, which is 
acceptable to the Senior 
Lenders;” 

99. CA Page No. 22 & 
Clause 2.2.1.2 
(e) 

“executed and procured execution 
of Escrow Agreement in terms of 
Article 10;” 

To be Deleted As per RFP 
 

100. CA Page No. 22 & 
Clause 2.2.1.2 
(a) 

“executed and procured execution 
of Substitution Agreement;” 
 

To be Deleted As per RFP 
 

101. CA Page No. 22 & 
Clause 2.2.1.2 
(a) 

“procured all the Applicable 
Permits and approvals, as may be 
necessary for the commencement 
of development of the Project, 
unconditionally or if the subject to 
condition, then all such conditions 
required to be fulfilled by the date 
specified therein shall have been 
satisfied in full and such 
Applicable Permits and approvals 
shall be in full force and effect;” 

In case of delay in the 
procurement of the Applicable 
Permits and approvals from the 
concerned department, the 
Authority shall grant equitable 
extension to the Concessionaire 
for the fulfillment of the same. 

As per RFP 
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102. CA Page No. 22-23 
& Clause 
2.2.2.2 

“Each Party shall make all 
reasonable endeavors at its 
respective cost and expense to 
procure the satisfaction in full of 
the Conditions Precedent relating 
to it within a period of 180 (One 
Hundred and Eighty) days from 
the Execution Date, unless 
specified otherwise. 
The later of the date within such 
time when the Authority or the 
Concessionaire fulfils its 
Conditions Precedent shall be 
considered as Appointed Date 
from which the Concession Period 
shall commence and respective 
obligations of the Parties 
hereunder shall commence 
(“Appointed Date”).Without 
prejudice to the aforesaid 
provisions, in the event Appointed 
Date does not occur within 180 
(One Hundred and Eighty) days of 
the date of this Agreement or any 
extended period specified under 
this Agreement, then all rights, 
privileges, claim and entitlements 
of the Concessionaire hereunder 
shall be deemed to have been 
waived, and shall cease to have 
effect with the concurrence of the 
Concessionaire, and this 
Agreement shall be deemed to 
have been terminated by mutual 
consent of the Parties. In case 
such termination happens by 

The Right to terminate the 
Agreement should only vest in 
case of non-fulfillment of the 
Conditions Precedents for 
reasons solely attributable to the 
Concessionaire. 

As per RFP 
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reason of failure of the 
Concessionaire to fulfil or procure 
waiver of its Conditions Precedent 
in accordance with terms hereof, 
then the Bid Security or equivalent 
amount from Performance 
Security [in case furnished to 
replace Bid Security] shall be 
encashed as Damages. However, 
in case termination occurs by 
reason of non-fulfilment of 
Conditions Precedent by the 
Authority, the Authority shall 
return the Performance Security.” 

103. CA Page No. 33 & 
Clause 5.4 

“Commencing from the COD, the 
Authority shall, during the 
Operation and Maintenance 
Period, be responsible for 
providing MSW at the receipt point 
of the Processing Facility either by 
itself or through it nominated 
agencies, at no cost to the 
Concessionaire, The Authority 
shall supply and make available to 
the Concessionaire during each 
day, MSW in accordance with the 
provisions of this Agreement. The 
minimum assured quantities for 
MSW supply is 2400 TPD.” 

In case MCD is not able to 
provide the Minimum 
Guaranteed Quantity of the 
MSW for 3 (three) days, MCD 
shall pay to the Concessionaire 
for each day such failure after 
the third day period, as a pre-
agreed reasonable 
compensation an amount (“Daily 
Obligated Quantity Deficiency 
Amount”) that shall be of: 
a. cost incurred by the 

Concessionaire for obtaining 
the deficient quantity of 
MSW from third party, at the 
Site and 

b. any cost incurred by the 
Concessionaire in ensuring 
the operation of the Plant on 
such deficient quantity so 
obtained. 

As per RFP  
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This amount shall be notified by 
the Concessionaire to the 
Authority on monthly basis. 

104. CA Page No. 29 & 
Clause 5.2 (i) 

“enter into sub-contracts for the 
purposes of and subject to the 
terms of this Agreement;” 

We understand that sub-
contracting is permissible under 
the Concession Agreement. 
Therefore, we request the 
Authority to please confirm the 
same. 

As per RFP 
 
 
 
 

105. CA Page No. 40 & 
Clause 6.3.2 

“The Concessionaire hereby 
agrees and undertakes that it shall 
achieve Financial Closure within 
180 (One Hundred and Eighty) 
days from the date of this 
Agreement and in the event of 
delay, it shall be entitled to a 
further period not exceeding 30 
(Thirty) days, subject to payment 
of Damages to the Authority in a 
sum calculated at the rate of 0.1% 
(Zero Point One Per Cent) of the 
Performance Security for each 
day of delay.” 

We request the Authority to 
remove the damages for the 
additional extension period of 30 
(Thirty) days granted to the 
Concessionaire for the Financial 
Closure. 

As per RFP and reply given in 
S.No. 2 above. 

106. CA Page No. 48 & 
Clause 9.3.8 

“The Authority shall recover the 
VGF dues by exercise of the 
charge created in favor of the 
Authority over the Project Assets 
which the Authority may exercise 
at its sole discretion.  
The Concessionaire shall create a 
charge on the Project Assets in 
favor of the Authority to securitize 
the financial assistance amount 
provided by the Authority as VGF 
(Clause 9.3).” 

We request the Authority to 
remove the charge in favor of 
the Authority over the Project 
Assets for the reason being that 
the VGF granted by the 
Authority to the Concessionaire 
is already secured by a Bank 
Guarantee. Hence, requesting 
the Authority to delete this 
clause. 

As per RFP 
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107. CA Page No. 76 & 
Clause d 

“Except as otherwise provided in 
Clause 9.3.8, no 
charge/mortgage/lien/hypothecati
on or encumbrance of any kind 
whatsoever can be created or 
construed as allowed to be 
created over the Project Assets 
[including land and assets 
/equipment’s provided] by 
Authority]; provided however 
notwithstanding such restriction, 
the Concessionaire shall be 
eligible to Hypothecate the 
moveable equipment’s procured 
out of its own investment and 
Project revenues except 
Insurance Proceeds. The 
hypothecation done under this 
clause shall be subject to Clause 
9.3.8.” 

Requesting the Authority to 
delete this clause for the 
reasons mentioned above in 
S.No. 10. 

As per RFP 
 

108. CA Page No. 40 & 
Clause 6.3.1 

“This Agreement shall not be 
assigned by the Concessionaire. 
Provided however, subject to the 
provisions of this Agreement, 
Lenders may be given the right of 
substitution by execution of the 
Substitution Agreement in the 
form annexed hereto as Annexure 
9.” 

We request the Authority to 
remove this clause as it in 
conflict with clause 19.1 (a) 

As per RFP 
 

109. CA Page No. 42 & 
Clause 7.1 

“The Authority shall during the 
Term of this Agreement, supply to 
the Concessionaire approx. 3000 
(± 20%) TPD MSW, which is 
presently being dumped at 
dumpsite without processing 

We request the Authority to 
consider that in case of an 
increase in the supply of the 
MSW above the obligated 
quantity, the Authority and the 
Concessionaire shall mutually 
agree to an augmentation plan 

The maximum proposed capacity 
of the plant is 3600 TPD. Please 
refer to the reply in S.No. 1 above. 
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either by itself or through its 
nominated agency.” 

to process the increased 
capacity of the MSW at the 
existing Project Site. 

110. CA Page No. 21 & 
Clause 2.1.6 

“The proceeds of carbon credits 
from the Project (Contracted 
Capacity) shall be shared 
between the Concessionaire and 
the Authority in the following 
manner:  
i. 75% of the gross proceeds on 

account of carbon credits benefit 
shall be retained by the 
Concessionaire.  

ii. Remaining 25% to be of the 
gross proceeds on account of 
carbon credits benefit shall be 
shared by the Concessionaire 
with the Authority.” 

We request the Authority to 
exclude the sharing of the 
Carbon Credits from the Power 
Plant as they will be shared with 
the DISCOM under the PPA. 

Reply as per S.No. 10 above. 

111. CA Page No. 58 & 
Clause 11B.1 
(a) 

“Change in Law shall mean the 
occurrence or coming into force of 
any of the following, after the 
Appointed Date: (i) The enactment 
of any new Indian law including 
laws related to 
environment/emission/ discharge 
standards;  
(ii) The repeal, modification or re-
enactment of any Applicable Law;  
(iii) A change in the interpretation 
or application of any Indian law by 
a court of record;  
Provided that Change in Law shall 
not include: 
(i) Coming into effect, after the 
Appointed Date, of any provision 

We request the Authority to 
bring in the effect the change in 
law clause from the date of the 
submission of the Bid. 

Clause 11B.1 (a) at Page No. 58 
of draft CA, to read as: 
 
“Change in Law shall mean the 
occurrence or coming into force of 
any of the following, after the Bid 
Submission Date:  

(i) The enactment of any new 

Indian law including laws 

related to environment/ 

emission/ discharge 

standards;  

(ii) The repeal, modification or 

re-enactment of any 

Applicable Law;  
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or statute which is already in place 
as of the Appointed Date;  
(ii) Any new law or any change in 
the existing law under the active 
consideration of or in the 
contemplation of any government 
as of the Appointed Date which is 
a matter of public knowledge 
(including inter alia, bye laws, 
directions, orders, regulations to 
be issued under the MSW Rules);  
(iii) Any change in the rates of the 
Taxes which have a direct effect 
on the Project.” 

(iii) A change in the 

interpretation or application 

of any Indian law by a court 

of record;  

Provided that Change in Law shall 
not include: 

(i) Coming into effect, after the 

Bid Submission Date, of any 

provision or statute which is 

already in place as of the Bid 

Submission Date;  

(ii) Any new law or any change 

in the existing law under the 

active consideration of or in 

the contemplation of any 

government as of the Bid 

Submission Date, which is a 

matter of public knowledge 

(including inter alia, bye 

laws, directions, orders, 

regulations to be issued 

under the MSW Rules);  

(iii) Any change in the rates of 

the Taxes which have a 

direct effect on the Project.” 

112. CA Page No. 58 & 
Clause 19.1 (a) 
(ii) 

“Any new law or any change in the 
existing law under the active 
consideration of or in the 
contemplation of any government 
as of the Appointed Date which is 
a matter of public knowledge 
(including inter alia, bye laws, 
directions, orders, regulations to 
be issued under the MSW Rules);” 

We request the Authority to 
remove these clauses in the 
proviso mentioned as change in 
law or change in taxes cannot be 
excluded from the change in law 
clause 

113. CA Page No. 58 & 
Clause 19.1 (a) 
(iii) 

“Any change in the rates of the 
Taxes which have a direct effect 
on the Project.” 

We request the Authority to 
bring in the effect the change in 
law clause from the date of the 
submission of the Bid. 

114. CA Page No. 58-59 
& Clause 19.1 
(d) 

“Upon notice by the 
Concessionaire, the Parties shall 
meet, as soon as reasonably 
practicable but no later than 30 
(Thirty) days from the date of 
notice, and either agree on 

We request the Authority to pay 
100% payment of the Additional 
Costs after a period of 30 
(Thirty) days. 

As per RFP 
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amendments to this Agreement or 
on any other mutually agreed 
arrangement.  
Provided that if no agreement is 
reached in respect of aforesaid 
remedial measure to cure the 
adverse effect of Change in Law 
within 90 (Ninety) days of the 
aforesaid notice, the 
Concessionaire may by notice 
require the Authority to pay an 
amount equivalent to 50% (Fifty 
Per Cent) of Additional Cost as 
determined/certified by the 
Independent Engineer based on 
the facts and circumstances and 
verification of information 
submitted by the Concessionaire. 
For the avoidance of doubt, it is 
agreed that this Clause 11B.1 
shall be restricted to changes in 
law directly affecting the 
Concessionaire’s costs of 
performing its obligations under 
this Agreement.” 
 

115. CA Page No. 58 & 
Clause 19.1 (b) 

“Subject to Change in Law 
resulting in Material Adverse 
Effect and subject to the 
Concessionaire taking necessary 
measures to mitigate the impact or 
likely impact of Change in Law on 
the Project, if as a result of 
Change in Law, the 
Concessionaire suffers an 
increase in costs or reduction in 

We request the Authority to 
remove the threshold of the 
financial aggregate of INR One 
(1) Crore as these projects run 
on very low margins. 

As per RFP 
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net after-tax return or other 
financial burden (“Additional 
Cost”), the aggregate financial 
effect of which exceeds Rs. One 
(1) Crore in any Accounting Year, 
the Concessionaire may so notify 
the Authority and provide the 
information as provided in sub-
clause (c) below and propose 
amendments to this Agreement so 
as to place the Concessionaire in 
the same financial position as it 
would have enjoyed had there 
been no such Change in Law 
resulting in increased costs, 
reduction in return or other 
financial burden as aforesaid. The 
said remedial measures would be 
discussed and consequences 
arising therefrom shall be dealt 
with as per terms of sub-clause (d) 
below.” 

116. PPA Page No. 35 & 
Clause 9.11.1 

“The proceeds of Seller’s share of 
carbon credit from the Project 
(Contracted Capacity) shall be 
shared between the Seller and the 
Procurers in the following manner: 

(a) 100% of the gross proceeds on 
account of Seller’s share of 
CDM benefit to be retained by 
the Seller in the first year after 
the acceptance of respective 
part commissioning of the 
project/ station as a whole; 

(b) From the subsequent year, out 
of the Seller’s share of CDM 

We request the Authority to 
remove this clause. 

Reply as per S.No. 10 above. 
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benefit, the share of the 
Procurers shall be 10%, which 
shall be progressively 
increased by 10% every year till 
it reaches 50%, where after the 
proceeds shall be shared in 
equal proportion, by the Seller 
and the Procurers. The CDM 
benefit shall be shared 
amongst the Procurers in the 
ratio of the Contracted 
Capacity as per clause 3.4.2.” 

117. PPA Page No. 45-46 
& Clause 12.4 

“Procedure for cases of Procurer 
Event of Default” 

We request the Procurer to pay 
110% of Debt Due and 125% of 
Return on Equity in case of 
Procurer’s Event of Default. 

As per RFP 
 

118. CA Page No. 42 & 
Clause 7.4 

“Specific Obligations” We request that the Authority 
shall allow the Concessionaire 
to use any type of feedstock 
secured from any party other 
than the Authority to optimize 
the utilization of the Project. It 
being clarified that this shall not 
impact MCD’s obligations to 
supply the obligated quantity to 
the Concessionaire. 

As per RFP 
 

119. CA Page No. 68 & 
Clause 15 

“Dispute Resolution” We request the Authority to 
provide for a recourse in case 
the dispute between the parties 
is not resolved by amicable 
resolution. We propose to 
include the following: 
“All claims, disputes, or 
questions of any nature arising 
between the Parties, whether 
during or after the termination of 

Article 15, Dispute Resolution of 
the draft CA, to be read as per 
Annexure-III attached.  
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this Contract, shall be referred to 
the sole arbitrator to be 
appointed by mutual consent of 
both Parties. Parties agree and 
confirm that the arbitration 
proceedings shall be conducted 
in accordance with the 
Arbitration and Conciliation Act, 
1996, as amended, the venue 
and seat of the arbitration shall 
be New Delhi, India and the 
language used for the 
proceedings shall be English.” 

120. RFP Page No. 13 & 
Clause 1.5.3 

“If the project fails to generate any 
power continuously for a period of 
four (4) months during any 
financial year of the Term of this 
Agreement or its major assets 
(components) are sold or the 
project is dismantled during this 
tenure, MCD will have a right to 
get refund of VGF from the 
Concessionaire on pro-rata basis 
and if not paid by the 
Concessionaire, then a……” 

The default in case of generation 
of power shall be solely 
attributable to the 
Concessionaire. 

As per RFP 
 

121. RFP Page No. 36 & 
Clause 3.1 

Evaluation parameters (Eligibility 
Criteria) 

It may be brought to your kind 
notice that the eligible number of 
members of consortium is three. 

As per RFP 
 

122. RFP Page No. 36 & 
Clause 3.1.1 

The Bidder for Qualification shall 
fulfil minimum eligibility criteria 
(“Minimum Eligibility Criteria”). 

It would be ideal if an experience 
considering the below may also 
be acceptable for the said tender 
in addition to the one already 
mentioned: 

As per RFP 
 

123. RFP Page No. 36 & 
Clause 3.1.1 a 

Technical Capacity:  
For demonstrating technical 
capacity and experience in 

Experience of having 
experience of handling Fresh 
Municipal Solid Waste/Legacy 

As per RFP 
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executing similar projects (the 
“Technical Capacity”), the Bidder 
shall have to fulfil the following 
conditions: 

Municipal Solid Waste of 
capacity at least 1,000 tons per 
day or higher, in last ten (10) 
financial years prior to Bid Due 
Date in India or Abroad. The 
project shall have been under 
operation for at least one-year 
post COD. 

124. RFP Page No. 36 & 
Clause 3.1.1 a 
(i) 

i. experience of development of at 
least one project of WtE plant 
based on Municipal Solid Waste 
(MSW) of 1000 TPD or higher, in 
last ten (10) financial years prior to 
Bid Due Date in India or Abroad. 
The project shall have been under 
operation for at least one-year 
post COD; 

Experience of having operated a 
thermal power plant of similar 
capacity or higher cumulatively, 
in last ten (10) financial years 
prior to Bid Due Date in India or 
Abroad. The project shall have 
been under operation for at least 
one-year post COD. 

As per RFP 
 

125. RFP Page No. 36 & 
Clause 3.1.1 a 
(ii) 

ii. experience of 1 (one) year of 
operation and maintenance of at 
least one project of WTE plant 
based on Municipal Solid Waste 
(MSW) of 1000 TPD or higher, in 
last ten (10) financial years prior to 
Bid Due Date in India or Abroad. 

This we ask since the criteria 
mentioned above not only allows 
new players with relatively fair 
amount of experience of 
handling Municipal Solid Waste 
but are willing to bid with the 
strong technical background of a 
renowned WtE plant and 
technology providers with 
considerable amount of 
experience in executing the 
same. 
 
Allowing this clause would 
enable more players to 
participate in the said tender 
thus ensuring healthy 
competition. 

As per RFP 
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126. RFP Page No. 7 & 
Clause 1.1.2 

The Authority has earmarked a 
land parcel of approximately 35 
acres (effective area 18-20 
acres1) at Narela-Bawana, Delhi 
(“Project Land”), for setting up the 
proposed facility. 

The area of land is inadequate. 
Authority is requested to provide 
clean land of area 80 Acres to 
help provide an integrated 
solution. 

As per RFP 
 

127. TEFR Executive 
Summary - 
Techno-
Economic 
Feasibility 
Report 

The water requirement for the 
facility will be met by blowdown 
reject from nearby gas-based 
power plants of Pragati Power 
Corporation Limited (PPCL). 

Would require the test results of 
the water. Also require details of 
chemical dosing if any in the 
blowdown water. 

With respect to blowdown reject 
water from Pragati Power 
Corporation Ltd. (PPCL), the 
bidders are suggested to 
ascertain the following: 

i.) Quality of Blowdown reject 

water and its characteristics 

ii.) Rates for drawing water and 

other intake arrangements 

128. RFP Page No.10 & 
Clause 1.2.4 
(m) 

Allow only the non-usable, non-
recyclable, non-biodegradable, 
non-combustible and non- 
reactive inert waste and pre-
processing rejects and residues 
from waste processing facilities to 
go sanitary landfill, 

Fly ash and bottom ash will be 
also sent to the landfill 

Please refer to the 1.2.3 (f) and 
1.2.4 (m) of the RFP, regarding 
minimizing the processing rejects, 
reuse them and generate revenue 
from such products, produced 
from processing rejects. 
 

129. RFP Page No. 84 & 
Clause 
Appendix E – 
Scope of Work 

To develop the Municipal Solid 
Waste (MSW) to Energy Facility 
with an aggregate capacity of 
3000 (± 20%) TPD daily feed and 
generation of approx. 28 MW 
power, comprising of the following 
basic requirements. However, it is 
clear that the Bidders will be free 
to adopt any suitable technology 
for combustion of waste and thus 
following requirements do not 
imply any kind of binding over the 
Bidders. 

The bidder must comply to 
minimum Power Generation of 
28MW. If bidder is able to 
produce more power, there 
should be similar offtake 
guarantees for the excess power 
produced. 

As per RFP and draft PPA to be 
finalized with DERC. 
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130. RFP Page No. 86 & 
Clause 
Appendix E – 
Scope of Work 

Providing minimum assured 
quantities of 2400 TPD of MSW 
generated on daily basis at the 
Project site during the Concession 
period. 

The waste supply committed by 
MCD is 2400 TPD. This is 
envisaged to increase in the 
future. However, the plant will be 
able to handle till 3000 TPD 

Reply as per S.No. 1 above. 

131. RFP General 
Observations 

 MCD is requested to pay 
processing fee. 
MCD may consider dividing the 
3000 TPD projects into smaller 
projects. This will help avoid 
requirement of EC and hence 
can be implemented quickly. 

As per RFP 
 
 
 
 
 
 
 
 
 

132. RFP Page No. 7 & 
Clause 1.1.4 

The Selected Bidder (single entity 
or consortium of entities), shall 
form a Special Purpose Vehicle 
(“Concessionaire”), immediately 
after receiving the Letter of Award 
(LOA) from the Authority to 
execute the Concession 
Agreement. 

Request Authority to provide 45 
days for formation of SPV post 
receiving LOA.  
 
 
Please clarify in detail. 

The Selected Bidder within 45 
(Forty-five) days of issuance of 
LOA and before signing of 
Concession Agreement, shall: 
i. form a Special Purpose 

Vehicle company - SPV 
(“Concessionaire”);and 

ii. furnish an unconditional and 
irrevocable bank guarantee, in 
the form as set out in 
Annexure 6, (“Construction 
Performance Security”). 

Please refer to the CA for further 
details. 

133. RFP Page No. 7 & 
Clause 1.1.4 

The Concessionaire shall be 
responsible for designing, 
engineering, financing, 
procurement, construction, 
operation and maintenance of the 
Project upon the Project Land, 
which shall be conveyed to the 

a) Please provide Contour 
Survey and Geo technical 
survey. Please provide water 
linkage and ground 
connectivity.  
 

As per RFP 
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Concessionaire by the Authority 
under and in accordance with the 
provisions of a long-term 
concession agreement (the 
“Concession Agreement”) to be 
entered into between the 
Concessionaire and the Authority 
and the Power Purchase 
Agreement (the “Power Purchase 
Agreement“) to be entered into 
between the Concessionaire and 
the Delhi DISCOMS in the form 
provided by the Authority as part 
of the Bidding Documents 
pursuant hereto. 

b) This tender is based on the 
Power Tariff Bidding and the 
lowest bidder will be 
awarded the project for 
implementation. At a later 
stage after the concession 
agreement, the 
concessionaire should 
approach Delhi DISCOMS 
for Power Purchase 
Agreement / Finalization of 
Power Tariff.   In case of the 
bidders quoted tariff rate is 
higher than the Tariff 
determined by the Delhi 
DISCOMS,  will the 
Municipal Corporation of 
Delhi (Authority) pay the 
differential power tariff rate to 
the concessionaire. Payment 
terms for the PPA should be 
LC based . Please ensure 
and confirm. 
 
Please clarify in detail. 

134. RFP Page No. 7 & 
Clause 1.1.2 & 
1.1.3 

To develop the Municipal Solid 
Waste (MSW) to Energy Facility 
with an aggregate capacity of 
3000 (± 20%) TPD daily feed and 
generation of approx. 28 MW 
power, comprising of the following 
basic requirements. However, it is 
clear that the Bidders will be free 
to adopt any suitable technology 
for combustion of waste and thus 
following requirements do not 

The capacity of  3000 (± 20%) 
TPD shall be continuous for 25 
years or any escalation 
considered for processing and 
disposal facility. Please confirm. 
 
 
Please clarify in detail. 

Reply as per S.No. 1 & 109 
above. 
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imply any kind of binding over the 
Bidders. 

135. RFP Page No. 8 & 
Clause 1.1.6 

The Concession Period shall be 
for a period of 27 (“Twenty -Seven 
Years”) years from the Appointed 
Date. 

In TEFR, Cl. 7.4, pg. 63, the 
concession period (DBFOT) is 
shown as 27.5 year whereas in 
RFP Clause # 1.1.6 it is 27 
years. Please confirm. 
Please clarify "Appointed Date". 

Reply as per S.No. 2 above. 

136. RFP Page No. 8 & 
Clause 1.1.7 

However, in case of the earlier 
commissioning of few Boilers 
Partial COD shall also be 
permissible. In this case, all the 
obligations of both parties shall 
apply on pro-rata basis. 

Please clarify the pro-rata basis 
calculations. 
 
 
Please clarify in detail. 

As per RFP 
 

137. RFP Page No. 8 & 
Clause 1.1.6 

The Concession Period shall be 
for a period of 27 (“Twenty -Seven 
Years”) years from the Appointed 
Date 

Please define appointment date.  
 
 
Please clarify in detail. 

Reply as per S.No. 2 above. 

138. RFP Page No. 8 & 
Clause 1.1.6 

Construction Period of 2 (two) 
years (for project construction, 
commissioning and achieving 
COD) 

Please clarify during the 
construction stage, is the 
concessionaire is bound to 
accept the fresh waste or the 
waste will be supplied to the 
concessionaire after the COD of 
28 MW Waste to Energy Plant. 

As per RFP 

139. RFP Page No. 8 & 
Clause 1.1.8 

As the capacity of the proposed 
facility is 3000 TPD, it is 
appreciated that there may be 
requirement of more than one 
Boiler. Although the requirement 
of achieving final COD will remain 
as per the final time frame, as 
mentioned in the RFP & 
Concession Agreement, however 
in case of earlier commissioning of 
few Boilers, partial COD shall also 

Is project is envisaged and 
scope of the concessionaire is to 
process the entire waste of 
3,000 TPD of waste, so the 
waste to energy plant readiness 
or COD should be declared on 
completion and generation of 28 
MW Power.  
Please clarify in detail. 

As per RFP 
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be permissible. In this case, all the 
obligations of both the parties shall 
apply on pro-rata basis. 

140. RFP Page No. 9 & 
Clause 1.2.4 

Further, the Bidder shall consider 
following Technology selection 
criteria for designing of the WtE 
project: 
a) Waste to energy processes 
through conversion of dry non-
recyclable combustible fraction in 
the form of pellets or fluff produced 
by drying, shredding, dehydrating. 

We request to allow using MSW 
as received instead of 
converting to pellets or fluff.  
 
Please clarify in detail. 

As per RFP. 

141. RFP Page No. 9 & 
Clause 1.2.4 

d) Minimum Power generation 
capacity to be achieved is 
approximately 28 MW at full scale 
operations 

Since the Power generation 
capacity depends on the MSW 
characteristics, request you to 
remove the cap on the installed 
capacity.  
 
 
Please clarify in detail. 

As per RFP 

142. RFP Page No. 9 & 
Clause 1.2.2 

The Bidder shall propose a 
technology, which should be 
following SWM Rules 2016 
notified by Ministry of 
Environment, Forest & Climate 
Change (MoEF&CC), as 
amended from time to time and 
order/directions of Hon’ble 
Court(s)/ NGT. 

Any technology that may have 
arisen after COD, due to change 
in SWM rules 2016 /Hon'ble 
Courts/NGT shall have to be 
considered as additional costs 
incurred and accordingly 
compensation to be paid at 
actuals to the Concessionaire. 
 
 
Please clarify in detail. 

As per RFP. 

143. RFP Page No. 11 & 
Clause 1.3.4 

The prospective Bidders can 
download the bid document from 
website. However, they shall pay 
INR 1,00,000 (INR One Lakh only) 
towards the cost of Bidding 

The tender fee seek under this 
tender notification is very high 
and unreasonable. We request 
the authority to consider to 

As per RFP 



 55 

S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

Documents for each Bid in the 
form of a Demand Draft / pay order 
in favour of “Commissioner, 
Municipal Corporation of Delhi” 
payable at Delhi (non-refundable) 
along with the Bid and produce the 
proof of payment at the time of 
submitting their Bid. 

accept a nominal fee towards 
the Tender Fee. 
 
 
Please clarify in detail.   

144. RFP Page No. 12 & 
Clause 1.5.1 

Rs 151 Crores The given Grant is only 25% of 
the Project cost. As per SBM 
Urban 2.0 guidelines (Clause # 
4.3.2) the VGF should be Max. 
30% of the project cost. We 
request you to revisit the VGF 
accordingly.  
 
 
Please clarify in detail the basis 
of allocating the grant amount of 
Rs 151 Crores. 

As per RFP 

145. RFP Page No. 12 & 
Clause 1.3.11 

The Authority has engaged a 
Transaction Advisor for preparing 
the Feasibility Report, Bid 
Documents and provide 
assistance in Bid Process 
Management. The entire cost of 
this exercise shall be 
reimbursable by the successful 
bidder to the Authority, the sum of 
which comes to be INR 30,00,000 
plus GST and/or other applicable 
taxes. This amount needs to be 
reimbursed immediately after 
signing of LOA and before signing 
of the Concession Agreement. 

Request Authority to share 50% 
of this amount. 

As per RFP 
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146. RFP Page No. 12 & 
Clause 1.5 

The Authority agrees and 
undertakes to provide “Viability 
Gap Funding” to the 
Concessionaire of an amount of 
Rs. 151.00 Crores – (Rupees One 
Hundred and Fifty-one Crores 
only) (hereinafter referred to as 
“VGF”) for the purpose of 
development of Project, during the 
period commencing from the 
construction of the Project till COD 
in the manner provided below 

Please clarify Who is the 
certifying Authority and what is 
certifying mechanism that would 
be followed to release VGF 
amounts. 
 
Please clarify in detail.   

Please refer to the Clause 9.3.2 of 
the draft CA. 

147. RFP Page No. 13 & 
Clause 1.5.2 

The VGF on achieving the first 
three milestones shall be 
disbursed against submission of 
Bank Guarantee of equivalent 
amount. The Bank Guarantee 
shall be returned in three 
instalments with an interval of six 
months starting six months after 
COD of the Project 

Request for release of Bank 
Guarantee (s) upon achieving 
individual Milestone (s) for 
maintaining better cash flows by 
the Concessionaire. 
 
Please clarify in detail.   

As per RFP 

148. RFP Page No. 13 & 
Clause 1.5.2 

MCD shall have the right to 
encash the Bank Guarantee, if the 
Concessionaire fails to operate 
the Project or produce power or 
the Project is left idle for any 
reason for over one year or the 
Project doesn’t meet the 
generation criteria specified in 
Concession Agreement and/or 
Power Purchase Agreement. 
 

If the reasons for delays are not 
attributable/beyond the control 
of Concessionaire, in such a 
case Bank Guarantee(s) of 
Concessionaire cannot be 
invoked. Request Authority to 
modify the clause accordingly. 
 
Please clarify in detail.   

As per RFP 

149. RFP Page No. 13 & 
Clause 1.5.1.3 
(Point # 3) 

Completion of successful trial 
operation for a continuous period 
of 72 hours for demonstrating 
compliance of installed capacity of 

The percentage of VGF / Grant 
are not linked to the actually 
construction progress of the 
Waste to Energy Plant. 

As per RFP 
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the project to be witnessed by 
representatives of MCD and Delhi 
DISCOMs : 30% of Grant 

Generally, the proportion of 
grant allocated for the trail 
operation is very Hugh and 
unreasonable. So, we request 
the authority to revise the grant 
schedule as follows and link to 
the actual construction progress 
and its funds flow requirement.  
 
1. Placement of Equipment 
Orders : 50%  
2. Erection of Equipments : 30%  
3. Completion of Trail Operation 
: 10%  
4. Achieving COD : 10%  
 
Please clarify in detail.   

150. RFP Page No. 14 & 
Clause 1.6.1 

However, there are 3 numbers 
440 KV HT power lines are going 
through the site. 

The 440 KV HT power lines are 
crises crossing through the 
project site. Hence the land is 
not suitable for WTE. Request to  
relocate the power lines or 
provide alternate land. 
 
Please clarify in detail the 
reason for selecting the Bawana 
Site only. 

As per RFP 

151. RFP Page No. 14 & 
Clause 1.6.1 

It is roughly estimated that 
approximately 18 to 20 acres land, 
clear of transmission lines, should 
be available for the Project 

For setting up 3,000 TPD WTE 
including Preprocessing plants a 
minimum of 100 acres is 
required for concession period 
of 25 years and the following 
break up of area required.  
 
1. Pre-Processing Area : 40.00 
Acres  

As per RFP 
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2. Waste to Energy Plant : 14.00 
Acres  
3. Material Recovery Facility : 
5.50 Acres  
4. Ash Recycling Facility : 2.64 
Acres  
5. Road & Drains : 6.52 Acres  
6. Leachate Treatment Plant : 
1.00 Acre  
7. Supporting Infra :6.00 Acres  
8. Green Belt : 26.20 Acres 
 
Kindly review and consider    

152. RFP Page No. 14 & 
Clause 1.6.2 

The concessionaire shall need to 
pay land lease charges to the 
Authority of Rs. 20 
Lakhs/Annum/Acre (for First 
Years form the date commercial 
Operation of the project and Rs.25 
Lakhs/Annum/acre (for the period 
from 13th year from the date of 
commercial operation of the 
Project to 25 Year from the date of 
commercial operation of the 
project) 

The Authority should provide the 
land at Free of cost or nominal 
charges with Municipal tax 
exemption. Hence request to 
consider. 
 
Please clarify in detail.   

As per RFP 

153. RFP Page No. 14 & 
Clause 1.6.2 

The inert and other processing 
rejects need to be transported by 
the Concessionaire to the 
Sultanpur Dabas Sanitary Landfill 
site (SLF). For this purpose, the 
Concessionaire shall need to pay 
disposal charges to the Authority 
of Rs. 300/- per tonne …… 

1. Sultanpur Dabas is about 
50km distant from the proposed 
WTE project site. In addition to 
the transport cost, disposal 
charges are also to be borne by 
the concessionaire. Request 
you to provide dumping site 
nearby to the project & also 
waive off the disposal charges. 
 

1. As per RFP 
 
 
 
 
 
 
 
 
 
2. Reply as per S.No. 128 above. 
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2. Alternatively if the 
concessionaire wishes to set up 
Ash and inert recycling plant to 
achieve zero solid discharge, we 
request the Authority  to 
purchase or facilitate buyers to 
dispose as is being done in 
Biomining projects. 
 
Please clarify in detail.   

154. RFP Page No. 14 & 
Clause 1.6 

MCD has earmarked a land parcel 
of approximately 35 acres 
(effective area 18-20 acres) at 
Narela-Bawana location for 
setting-up a Waste to Energy 
(WtE) facility. The land is primarily 
being used for agriculture purpose 
and clear from hindrances…. 

As per the discussions held in 
the meeting (22.08.22) with the 
MCD officers, we reiterate that 
this land has got some 
limitations in terms of Buffering. 
We request MCD to give a 
approved drawing or give us 
another land. of the same. 
 
Please clarify in detail.   

As per RFP  

155. RFP Page No. 14 & 
Clause 1.6.2 

For this purpose, the 
Concessionaire shall need to pay 
disposal charges to the Authority 
of Rs. 300/- per tonne (for the first 
12 years from the date of 
commercial operation of the 
Project and Rs. 400/- per tonne 
(for the period from 13th year from 
the date of commercial operation 
of the Project to 25th year from the 
date of commercial operation of 
the Project ). 
 

We understand, unloading of 
rejects is included in these 
disposal charges and 
Concessionaire cannot be made 
responsible for unloading of 
rejects at site. Please confirm. 
 
Please clarify in detail.   

As per RFP 

156. RFP Page No. 14 & 
Clause 1.6.1 

MCD had earmarked a land parcel 
of approximately 35 acres 
(effective area 18-20 acres) at 

a) If the existing / proposed land 
is not suitable / eligible as per 
the MoEF /SEIAA and EC 

a) As per RFP 
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Narela Bawana location for setting 
up a waste to Energy facility. The 
land is primarily being used for 
agriculture purpose and clear from 
hindrances. However, there are 3 
numbers 440 KV HT power lines 
are going through the site. It is 
roughly estimated that 
approximately 18 to 20 acres land, 
clear of transmission lines, should 
be available for the project. 

norms.  MCD may please 
provide the suitable required 
alternate land for processing 
and disposal facility 
excluding Secured Landfill. 
 

b) Due to HT lines at proposed 
site, Majority of land may not 
useful for utilization and 
development of project. 
MCD may please consider 
land lease for effectively 
utilized area only i.e 20 acres 
against35 Acres. 

 
 
 
 
 
 

b) Reply as per S.No. 16 above. 
 

157. RFP Page No. 15 & 
Clause 1.6.2 

in case, the construction of SLF at 
Sultanpur Dabas shall not 
complete, till the achievement of 
COD for WtE Project, the Authority 
shall provide alternative land for 
the disposal of inert and other 
processing rejects. In this case, 
the Authority shall allow the 
Concessionaire to dispose the 
inert and other processing rejects 
at Bhalswa dumpsite or at any 
other suitable land within a lead 
distance of 20 KM. 

Please confirm, whether lead 
distance of 20 km is calculated 
from Narela-Bawana site or from 
Sultanpur Dabas SLF site?  
 
Please clarify in detail.   

Please refer to the Note 
mentioned at page no. 15 of RFP. 

158. RFP Page No. 15 & 
Clause 1.6.2 
(Note # 2) 

If, in any case, the location of the 
disposal site provided by the 
Authority shall be more than the 
lead distance of 20 km from the 
WtE project site, then the increase 
in transportation cost shall be 
borne by MCD as mutually 
decided on the basis of approved 

Please provide the latest DSR 
and circulated rates and make 
this document part of the 
agreement copy. 

Clause 1.6.2 (Note # 2) at Page 
No. 15 of RFP, to be read as: 
 
2.  If, in any case, the location of 
the disposal site provided by the 
Authority shall be more than the 
lead distance of 20 km from the 
WtE project site, then the 
increase in transportation cost 
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prevailing rates of DSR and 
circulated rates. 

shall be borne by MCD, as per 
clause 5.8.2 of draft CA. 

159. RFP Page No. 16 & 
Clause 2.1.2 

The Document Fee shall be in the 
form of a demand draft issued by 
a Nationalized/Scheduled Bank in 
India, in favour of “Municipal 
Corporation of Delhi, Delhi” 
payable at Delhi from any 
Nationalized /Scheduled Bank or 
through NEFT/RTGS/IMPS only in 
Authority’s account in accordance 
with the details provided in 
Annexure H. 

Please provide the bank account 
details of Municipal Corporation 
of Delhi for obtaining the Tender 
Fee and Bank Guarantee (Bid 
Security) 

Clause 2.1.2, para 2, last line at 
Page No. 16 of the RFP. to be 
read as: 
 
“The Document Fee shall be in 
the form of a demand draft issued 
by any Scheduled Bank in India, 
in favor of “Commissioner, 
Municipal Corporation of Delhi” 
payable at Delhi. 
 
Further, Clause 2.18.1(i) of the 
RFP to be read as: 
 
“Demand Draft/Pay order for the 
amount of Rs. 1,00,000/- (Rupees 
One Lakh only) as the Document 
Fee (scanned copy should be 
uploaded)”. 

160. RFP Page No. 31 & 
Clause 2.22.4 

a) Performance Security during 
construction: Successful Bidders, 
selected by the Authority, based 
on this RFP shall submit 
Construction Performance 
Security in the form of a bank 
guarantee in favor of MCD for a 
value of INR 18,12,78,000 (INR 
Thirty Crores Twenty-One Lakh 
and Thirty Thousand only) 

The value in figures & words are 
not matching. 

Reply as per S.No. 39 above. 
 

161. RFP Page No. 31 & 
Clause 2.22.1 

The bank guarantee shall be 
submitted in the format specified 
in Appendix A2 of this document 
(the “Bank Guarantee”). Both the 
requirements, i.e. DD and 

Any bank Demand Draft will 
have validity of 90 days only, so 
the respective clause to be 
amended accordingly. 

As per RFP  
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BG/FDR, must be submitted along 
with the Bid Security Cover Letter 
as specified in Appendix A1 and 
having a validity of 180 (one 
hundred and eighty) days from the 
Bid Due Date, and may be 
extended as may be mutually 
agreed between the Authority and 
the Bidder from time to time. 

162. RFP Page No. 41 & 
Clause 5.1.3 

The ratio of minimum and 
maximum Fixed Charge during 
the term of the PPA shall not be 
less than 0.7 (zero point seven). 

The restriction of fixed charges 
to a minimum and maximum 
ratio of not less than 0.7 is 
restricting the bidder to quote 
the prices not more than about 
40% during a concession period 
that spread across  of 25 years, 
which is very detrimental to the 
prospects of bidder’s financials  
as the yearly inflation is ranges 
from 6-7%. 
Therefore, it is requested to 
delete this restriction on quoting 
fixing charges to competitively 
bid for the project in line with the 
market rates. 

As per RFP 

163. RFP Page No. 70 & 
Clause 
Annexure # B6 

Appendix B6 - Power of Attorney 
for signing of Bid/Lead Member 

There should be separate format 
for Power of Attorney for Signing 
the Bid and Power of Attorney 
for the Lead Bidder because the 
wording and requirements of 
nomination is different. 

Title of the Appendix B6 at page 
no. 70 of the RFP to be read as: 
 
“Appendix B6 -  Power of Attorney 
for signing of Bid”. 
 
However, all the authorities under 
above agreement (POA) shall be 
assigned to the representative of 
Lead Member firm. 
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The nomination of the Lead 
Member and Other Shareholding 
Firms shall be decided as per 
“Appendix B7 - Joint Bidding 
Agreement”. 

164. RFP Page No. 80 & 
Clause 
Annexure 

Format for Satisfactory 
Performance Certificate 

Every client has their own format 
of giving the certificate, so we 
request the authority to consider 
the Performance Certificate 
which covers the requirement of 
the qualification etc. instead of 
sticking to the exact format 
given. 

As per RFP 

165. RFP Page No. 81 & 
Clause 
Annexure # C2 

Details of Financial Capacity Please specific whether this 
Annexure to be provided in the 
bid submission or not. If to be 
provided, please provide the 
format. 

As per RFP 
 

166. RFP Page No. 84 & 
Clause 1 
Appendix E, 

To develop the Municipal Solid 
Waste (MSW) to Energy Facility 
with an aggregate capacity of 
3000 (± 20%) TPD daily feed and 
generation of approx. 28 MW 
power, comprising of the following 
basic requirements. However, it is 
clear that the Bidders will be free 
to adopt any suitable technology 
for combustion of waste and thus 
following requirements do not 
imply any kind of binding over the 
Bidders. 

In this clause, it is mentioned 
various preprocessing plants are 
to be installed before sending 
the waste to WTE. But from the 
statement, "However, it is clear 
that the Bidders will be free to 
adopt any suitable technology 
for combustion of waste and 
thus following requirements do 
not imply any kind of binding 
over the Bidders." we 
understand that the 
preprocessing plants are not 
mandatory. Kindly clarify. 

As per RFP 

167. RFP Page No. 84 & 
Clause 
Appendix E 

The recyclable fraction like plastic, 
metals, C&D waste are to be 
channelized to authorized 
recyclers. 

Is the waste segregation at 
source is been implemented in 
the MCD Area, and total 
percentage of waste 

Reply as per S.No. 80 above. 
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segregation (Dry or Wet), is 
there any recent waste 
characteristic done by the MCD. 

168. RFP Page No. 85 & 
Clause 6 
Appendix E 

To make all arrangement for 
water, electricity etc. at own cost, 
however, MCD will provide 
necessary assistance, if required. 
All applicable taxes shall be paid 
by concessionaire 

We request MCD to provide 
PPCL's Blow down water free of 
cost, which is also mentioned in 
Clause # 5.5.1, pg. 54 of TEFR 

Reply as per S.No. 127 above. 

169. RFP Page No. 87 & 
Clause 
Appendix E 

Emission Standards (EUROPEAN 
DIRECTIVE 2000/76/EC) 

The subjective wording to be 
deleted because this Emission 
Standards are not applicable for 
Indian Conditions and there are 
no procedure or rule book 
available in India.  
 
Generally, the Waste 
Processing Plant or the Waste to 
Energy Plant will follow the 
norms and regulations indicated 
in the MSW Rules 2016 and 
recommendation given by the 
concern pollution boards. So, 
the respective clause to be 
deleted. 

As per RFP 

170. RFP Page No. 88 & 
Clause II 
Operation and 
Emission 
standards 

Minimum stack height 60m from 
Ground level 

The proposed site having 440 
KV HT lines, if any statutory 
issue towards establishment of 
60m RCC chimney, MCD may 
provide alternate arrangement 
towards establishment of facility. 

As per RFP 

171. RFP Page No. (7 & 
9) & Clause 
1.1.3 & 1.2.3 

Setting up of Municipal Solid 
Waste (MSW) to Energy Facility at 
Narela-Bawana, Delhi&the Bidder 
needs to ensure the following: 

The proposed site having 440 
KV HT lines, if any statutory 
issue towards establishment of 
60m RCC chimney, MCD may 

As per RFP 
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provide alternate arrangement 
towards establishment of facility. 
 
Please clarify in detail.   

172. TEFR Page No. 46 & 
Clause 5.4 

The proposed plant is designed to 
process approx. 3000 TPD (± 
20%) municipal solid waste 
(MSW) on per day basis and is 
able to process different kind of 
waste fractions. 
Proposed WtE facility would 
comprise of the following units: 
i. RDF Processing Unit 
ii. Aerobic Composting Plant 
iii. RDF to Power (WtE) 

The TEFR proposes processing 
of MSW. Please clarify if 
incineration is on MSW or RDF. 
 
Please clarify in detail.   

As per RFP 

173. TEFR Page No. 46 & 
Clause 5.4 

* The corporation is putting its best 
efforts to segregate the waste at 
source level; however, this may 
take some time to achieve 100% 
level of segregations. Therefore, 
the proposed WtE facility should 
be designed to process mixed 
waste also in case of any gaps in 
source segregation. 

The design of boilers to operate 
on mixed waste & RDF will have 
technical & commercial 
implications. Request to confirm 
the fuel type. 
 
Please clarify in detail.   

As per RFP 

174. TEFR Page No. 52 & 
55 Clause 5.4.4 
& 5.6 

Clause 5.5.4 - Approximate 
Energy Generation Possibility (in 
terms of MSW) 
Clause 5.6 - Figure 15: Flow Chart 
– Indicative Material Balance of 
Narela-Bawana Facility. 

As per clause 5.5.4, The energy 
generation capacity is calculated 
based on 3000TPD MSW. 
Whereas in clause 5.6, the mass 
balance shows segregation of 
MSW at various levels & only 
1535 TPD RDF is to be used for 
WTE. Please clarify if 
incineration is on MSW or RDF. 

As per RFP 

175. TEFR Page No. 56 & 
Clause 6.1 

Capex Cost: 604.26 Crores 
O&M Cost: 40.01 Crores 

Please provide the breakup of 
the entire costing and its heads. 

The TEFR provides the estimated  
cost the facility. If required, 
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bidders are free to carry out the 
detailed costing at their end. 

176. TEFR Page No. 84 & 
Clause 5.4 

Survey plan for the proposed WtE 
Facility at Narela - Bawana 

The proposed land showing 
nallah crossing the entire 
proposed site, MCD may please 
consider and divert the nallah 
and handover to successful 
bidder for better accommodation 
of infrastructure. 

As per RFP 

177. CA Page No. 9 & 
Clause 1.1.13 

“Associate” means in relation to 
either Party and/or Consortium 
Members, a person who controls, 
is controlled by, or is under the 
common control with such Party or 
Consortium Member (as used in 
this definition, the expression 
control means, with respect to a 
person which is a company or 
corporation, the ownership, 
directly or indirectly, of more than 
50% (Fifty Per Cent) of the voting 
shares of such person, and with 
respect to a person which is not a 
company or corporation, the 
power to direct the management 
and policies of such person, 
whether by operation of law or by 
contract or otherwise); 

There is a contradiction of 
Associate definition and its 
applicable equity percentage 
between the RFP and Draft 
Concession Agreement, we 
request the authority to review 
and provide the clarification. 

As per RFP 

178. CA Page No. 12 & 
Clause 1.1.49 

“Excluded Waste” means waste 
material of the nature that the 
Project are not designed or 
authorised to receive, manage, 
process and dispose which 
includes (i) Hazardous Waste, (ii) 
Bio-Medical Waste and (iii) Dead 
Remains; 

Please include the Construction 
& Demolition Waste as excluded 
Waste, which is as per the MSW 
Rules 2016. 

Reply as per S.No. 23 above. 



 67 

S.No. DOCUMENT 
(RFP/CA/PPA) 

REFERENCE 
PAGE & 

CLAUSE NO. 

DESCRIPTION / QUERY REQUESTS / 
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MCD REPLY 
(Draft) 

179. CA Page No. 21 & 
Clause 2.1.6 

Sharing of CDM Benefits The entire benefits in terms of 
CDM or any other sources shall 
be in the account of the 
concessionaire only because 
the entire investment and 
development is done by the 
concessionaire. So, the 
respective clause in terms of 
revenue sharing to be deleted 
from the Draft Concession 
Agreement and Power Purchase 
Agreement. 

Reply as per S.No. 10 above. 

180. CA Page No. 22 & 
Clause 
2.2.1.2.(f) 

executed the Power Purchase 
Agreement with the DISCOMs 

It is understood that, as per 
clause 2.2.1.1 ('c) Authority shall 
facilitate execution of PPA with 
DISCOM and any delay thereof 
in such facilitation cannot be 
attributable to Concessionaire. 

As per RFP 

181. CA Page No. 22 & 
Clause 
2.2.1.2.(h) 

procured at its own cost, water 
connection, power connection and 
other service connections to the 
Site. 

We request Authority to facilitate 
utility services to 
Concessionaire at free of cost. 

As per RFP 

182. CA Page No. 22 & 
Clause 2.2.2 

However, in case termination 
occurs by reason of non-fulfilment 
of Conditions Precedent by the 
Authority, the Authority shall 
return the Performance Security 

In addition to returning of 
Performance Security, actual 
costs as incurred by 
concessionaire with a simple 
interest rate of 18% also be paid 
as compensation by Authority. 

As per RFP 

183. CA Page No. 25 & 
Clause 3.1 

The Concessionaire shall obtain 
and maintain the Applicable 
Approvals in such sequence as is 
consistent with the requirements 
of the Project. The 
Concessionaire shall be 
responsible and shall be in 
compliance with the terms and 

We request to facilitate requisite 
support in obtaining applicable 
approvals & permissions 

As per RFP 
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CLARIFICATIONS SOUGHT 

MCD REPLY 
(Draft) 

conditions subject to which 
Applicable Approvals have been 
issued. 

184. CA Page No. 26 & 
Clause 4.1 

The Authority shall appoint a 
consulting engineering firm or 
body corporate, with no conflict of 
interest to the Concessionaire to 
certify the construction works of 
the Processing facility/Project in 
accordance with this Agreement 
(the "Independent Engineer"). The 
appointment shall be made no 
later than 90 days from the 
Execution Date. 

Till such time of Independent 
Engineer (IE) appointment is 
made, who will act as IE? Please 
specify.  
 
Notwithstanding to above, acting 
IE's tenure cannot be more than 
90 days period. Please confirm 

As per RFP 

185. CA Page No. 27 & 
Clause 4.7 

Remuneration: The remuneration, 
cost and expenses of the 
Independent Engineer shall be 
borne by the Parties equally. 

Please indicate the maximum 
limit of Independent Engineer 
Remuneration per Month for 
considering in the costing.  
 
Also, the entire remuneration to 
be paid by the Authority instead 
of sharing. 

As per RFP 

186. CA Page No. 27 & 
Clause 4.7 

Remuneration: The remuneration, 
cost and expenses of the 
Independent Engineer shall be 
borne by the Parties equally. 

We request Authority not to fix 
any remuneration, cost and 
expenses of IE without first 
consulting the Concessionaire, 
as costs are to be borne equally. 

As per RFP 

187. CA Page No. 29 & 
Clause 5.2. F 

ensure that the operations of all 
the components, i.e., daily 
processing / recycling / disposal of 
3000 (± 20%) TPD of Municipal 
Solid Waste is in compliance with 
the Solid Waste Management 
Rules, 2016, as amended from 
time to time, and any other 
relevant rule as well as the 

After entering into contract, if at 
all concessionaires had to 
comply with amended MSW 
rules, advises of bodies like 
supreme court, NGT, SPCB 
which had any financial 
implication on the 
Concessionaire, same have to 
be reimbursed at actuals/such 

As per RFP 
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MCD REPLY 
(Draft) 

instructions/ orders/ advise issued 
by bodies like Supreme Court, 
National Green Tribunal, State 
Pollution Control Bodies or any 
other Statutory agencies; 

costs are agreed upon by 
Authority prior to taking up any 
activities by the Concessionaire. 

188. CA Page No. 30 & 
Clause 5.2. p 

ensure that the Project is 
operational on all calendar days of 
the year 

Project will be operational; 
except for scheduled or 
unexpected maintenance and/or 
repairs. 

As per RFP 

189. CA Page No. 30 & 
Clause 5.2.x 

transfer the Project in working 
conditions with technology to the 
Authority upon Termination of this 
Agreement or on efflux of 
Concession Period, in accordance 
with the provisions thereof; 

Project will be transferred on 'as 
is where is' basis only to 
Authority 

As per RFP 

190. CA Page No. 30 & 
Clause 5.2. y 

ensure that all the facilities are 
designed and constructed to meet 
the present requirements. If 
needed, the concessionaire can 
go ahead to scale up/ expand the 
Project Facility to meet the 
requirements of handling future 
increase in waste generation over 
the Concession Period with the 
consent of MCD on the same 
Project Site without additional 
land; 

However, plant scaling up 
charges to be borne by the 
Authority before 
commencement of activities by 
the Concessionaire. 

As per RFP 

191. CA Page No. 30 & 
Clause 5.22.bb 

Third party performance audit will 
be carried out at suitable intervals 
by the authorized agencies 
(Independent Expert) at the cost of 
Concessionaire. The 
Concessionaire will be required to 
assist the agency in the regular 
performance audit monitoring and 

Please specify, at what intervals 
such third party audits will 
occur? 

As per RFP 
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MCD REPLY 
(Draft) 

preparation of comprehensive 
reports; 

192. CA Page No. 30 & 
Clause 5.2.y 

allow access to the officers of 
MCD and /or Independent 
Engineer into the Project Facilities 
and to provide duly furnished air-
conditioned office of sufficient size 
with toilet, with computer and 
printer etc. at project site and also 
make arrangements for inspection 
of senior officers of MCD and 
officers of other government 
departments; 

Please clarify, for how many 
members- office arrangement 
has to be made? it is required to 
have these details to consider 
the same in our costing. 

As per RFP 

193. CA Page No. 33 & 
Clause 5.4 

The Authority shall supply and 
make available to the 
Concessionaire during each day, 
MSW in accordance with the 
provisions of this Agreement. The 
minimum assured quantities for 
MSW supply is 2400 TPD 

Since minimum assured Qty is 
2400 TPD, can concessionaire 
construct the plant facilities to 
cater to the needs of 2400 TPD? 
Please confirm. 
 
If minimum assured Qty is not 
provided with for 3 days in a 
month, concessionaire shall be 
paid with actual losses & loss of 
profit at actuals. 

As per RFP 

194. CA Page No. 34 & 
Clause 5.5.c 

The Concessionaire shall take all 
Applicable Approvals in sequence 
and comply with the provisions 
therein from time to time. 

Does this project had 
Environment Clarence (EC), if 
so, please provide the copy of 
the same. 

As per RFP 

195. CA Page No. 34 & 
Clause 5.5. f 

The Bidder shall have the option to 
choose any combustion 
technology for the purpose of 
scientific disposal of MSW. The 
Bidder shall propose a 
technology, which should be 
following SWM Rules 2016 
notified by Ministry of 

if Hon'ble court(s)/NGT 
directions has had any financial 
implications on 
project/Concessionaire same 
shall be paid at actuals by the 
Authority only. 

As per RFP 
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MCD REPLY 
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Environment, Forest & Climate 
Change (MoEF&CC), as 
amended from time to time and 
order/directions of Hon’ble 
Court(s)/NGT. 

196. CA Page No. 34 & 
Clause 5.6 

Organize and Manage IEC 
Activities 

The respective scope of 
services / obligation to be 
deleted, because of the nature 
of work the concessionaire is not 
responsible for connecting with 
the waste generators. Generally, 
this IEC activities will be 
included and part of the 
Collection & Transportation 
Projects. 

The IEC activities with respect to 
proposed project involves,  but not 
limited to, the following: 
i. Awareness Campaigns for 

improving negative image of 
WtE Projects 

ii. Maintaining transparency in 
emission and discharge 
parameters through CEMS 

iii. Displaying real time emission 
levels at the gate of the facility 

iv. Absorb some ragpickers in the 
waste-to-energy plant for pre-
sorting activities 

v. Imbibe vocational / skill-based 
trainings to the waste-pickers 
to earn better livelihood 

vi. Conducting regular camps for 
health hygiene, vaccination, 
and disease management 
programs 

197. CA Page No. 40 & 
Clause 6.2 

Notwithstanding anything to the 
contrary contained in this 
Agreement, in the event that 
financial closure does not occur, 
for any reason whatsoever, within 
the period set forth in Clause 6.1.2 

It appears to be a typo occurred 
and hence requested to alter the 
clause numbers appropriately 
under the clause 6.1 of general 
obligations 

Serial No. 6.3.1, 6.3.2, 6.3.3 & 
6.3.4, under Clause 6.1 – General 
Obligations, to be read as Serial 
No. 6.1.1, 6.1.2, 6.1.3 & 6.1.4. 

198. CA Page No. 46 & 
Clause 9.3.2 

Subject to Clause 9.3, the 
Authority shall disburse each 
tranche of the Grant as and when 
due, but not later than 15 (Fifteen) 

If there is any delay beyond 15 
days in grant disbursal, 
concessionaire is entitled for 
interest at the rate of SBI PLR + 

As per RFP 
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MCD REPLY 
(Draft) 

days of receiving a request from 
the Concessionaire along with 
necessary particulars concerning 
completion of the milestones set 
out above. 

3% pre Anum from the due date 
of payment 

199. CA Page No. 47 & 
Clause 9.3.4 

The VGF to be disbursed upon 
achieving the first three 
milestones shall be disbursed to 
the Concessionaire provided that 
the Concessionaire submits a 
Bank Guarantee of equivalent 
amount in favor of the Authority, 
which shall be until 2 years after 
Scheduled COD. 

As the VGF/Grant amounts are 
being released to the 
Concessionaire upon achieving 
and expending money on a 
particular milestone, submission 
of Bank guarantee against 
receiving Grant amount is 
unnecessary and will leads to 
additional financial burden on 
the concessionaire, as such the 
whole purpose of Grant/VGF 
would be defeated. 
 
Therefore, it is requested 
Authority to release VGF/Grant 
amounts to concessionaire on 
achieving milestones without 
seeking any Bank guarantee (s) 
thereto 

As per RFP 

200. CA Page No. 49 & 
Clause 10.2. b 

Deposit into Escrow Account:  
 
Deposit by the Authority  
 
Termination Payments. 

Request Authority to deposit 
termination payments directly 
into the concessionaire account, 
as Escrow account has barely 
relevant by the time project gets 
terminated. 

As per RFP 

201. CA Page No. 51 & 
Clause 11.2. a 

act of God, extremely adverse 
weather conditions, lightning, 
earthquake, landslide, cyclone, 
flood, volcanic eruption, chemical 
or radioactive contamination or 

Please include epidemic and 
pandemic also 

As per RFP 
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ionising radiation, fire or 
explosion. 

202. CA Page No. 59 & 
Clause 11b. 1c 

Provided that if no agreement is 
reached in respect of aforesaid 
remedial measure to cure the 
adverse effect of Change in Law 
within 90 (Ninety) days of the 
aforesaid notice, the 
Concessionaire may by notice 
require the Authority to pay an 
amount equivalent to 50% (Fifty 
Per Cent) of Additional Cost as 
determined/certified by the 
Independent Engineer based on 
the facts and circumstances and 
verification of information 
submitted by the Concessionaire. 

When will the remaining 50% of 
additional costs be paid to the 
Concessionaire?   
Please confirm. 

As per RFP 

203. CA Page No.61 & 
Clause 12.3.(ii) 

Authority fails to supply MSW to 
the Concessionaire for a 
continuous period of 30 (Thirty) 
days; 

30 days relaxation for supply of 
waste will affect the operation of 
plant and leads to entire shut 
down of the plant, if the waste is 
not available for the 30 days, so 
there should be equal and 
unbiased conditions and 
commitment for both party of the 
contract and events of defaults 
conditions as well.  
 
so, the respective clause to be 
amended as "Authority fails to 
supply MSW to the 
Concessionaire for a continuous 
period of 3 (Three) days" 

As per RFP 

204. CA Page No.61 & 
Clause 12.3 

Authority Event of Default Please include - Authority's 
failure to disburse the Grant 
amount as and when due in line 

As per RFP 
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MCD REPLY 
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with the illustration given under 
clause 9.3.2 (i.e., as and when 
due, grant will be disbursed 
within 15 days after receiving 
request from the 
Concessionaire). 

205. CA Page No.61 & 
Clause 12.3. i 

The Site has not been handed 
over to the Concessionaire 

Please modify -  
The Site has not been handed 
over to the Concessionaire as 
per clause 3.1 i.e., within 30 
days from the Execution date 

As per RFP 

206. CA Page No.68 & 
Clause 15.1 

Dispute Resolution We request the authority to 
incorporate the clause of 
resolving the dispute through 
"Arbitration and Conciliation act 
1996" through Tribunal of 
Arbitrators. 

Reply as per S.No. 119 above 

207. CA Page No.68 & 
Clause 15.1.c 

Either Party may require such 
Dispute to be referred to the 
Commissioner, MCD (or the 
Person holding charge) and the 
Chief Executive Officer of the 
Concessionaire for the time being, 
for amicable settlement. 

Please change this to 
Authorized representative of the 
Concessionaire instead of Chief 
Executive Officer. 

Reply as per S.No. 119 above 

208. CA Page No.68 & 
Clause 15.1.c 

Upon such reference, the two shall 
meet at the earliest mutual 
convenience and in any event 
within 15 (Fifteen) days of such 
reference to discuss and attempt 
to amicably resolve the Dispute 

Please include - If the Dispute is 
not amicably settled within 15 
(fifteen) days of such meeting 
between the two, either party 
may refer the Dispute to 
arbitration in accordance with 
the Arbitration and conciliation 
Act, 1996 and any amendment 
from time to time.  
The Arbitrator shall issue a 
reasoned award and such award 
shall be final and binding on the 

Reply as per S.No. 119 above 
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Parties. The place of arbitration 
shall be Delhi and the language 
of arbitration shall be English. 

209. CA Page No.81 & 
Clause 
Annexure # 1 

The recyclable fraction like plastic, 
metals, C&D waste are to be 
channelized to authorized 
recyclers 

Request you to delete the 
wording of "C&D Waste" and 
"Drain & Sweeping Silt" from the 
respective clauses because the 
respective project / plant is 
designed to generate the power.  
 
So as per the obligation of the 
contract 'MCD should provide 
Fresh Mixed Waste to the gate 
of the plant". If any excluded 
waste or legacy waste is 
provided by the MCD, then the 
concessionaire has a right to 
reject it and MCD should lift and 
transfer the waste at his cost. 

Reply as per S.No. 23 above. 

210. CA Page No.82 General (Tariff based bidding is 
not permitted) 

The following clauses in the 
MSW Rules 2016, clearly states 
that Tipping Fee should be paid 
by the concern ULB's for 
Processing of the waste and 
Waste to Energy is a internal 
part / technology of integrated 
processing facility.  
 
1. MSW Rules 2016 : Clause # 
4.3.3 “Where the tariff of power 
is not high enough to ensure 
financial sustainability of the 
plant, a tipping fee may be 
considered by the ULB.”  
 

As per RFP 
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2. MSW Rules 2016 : Clause # 
3.3.3.1 “ Produced electricity or 
stream can be sold on a 
sustainable basis (e.g., feeding 
into the general grid at adequate 
tariffs) & It is possible to absorb 
the increased treatment cost 
through management charges 
and tipping fees.” 
 
3. MSW Rules 2016 : Table # 
1.15 - Build-Own- Operate 
(BOO) “The private partner 
builds a facility that is based on 
a defined design and owns and 
operates it. The private partner 
charges a tipping fee to recover 
its cost”. 

211.  Page No.82 General (Tariff based bidding is 
not permitted) 

4. MSW Rules 2016 : Definitions 
“Tipping Fee : A fee or support 
price determined by the urban 
local body or any state agency 
authorized by the state 
government to be paid to the 
concessionaire or operator for 
handling one or more 
components of solid waste.” 
 
5. MSW Rules 2016 : Clause # 
1.4.1.3.5 “The tipping fee should 
be structured so as to enable 
viable implementation of the 
project depending on the 
circumstances and the location 
of the project.” 
 

As per RFP 
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6.MSW Rules 2016 : Clause # 
1.4.1.3.5 “The tipping fee should 
be structured so as to enable 
viable implementation of the 
project depending on the 
circumstances and the location 
of the project.” 

212.   Extension of Submission Date We request the authority to 
extend the submission date for 
minimum of 4 to 6 weeks 
(minimum 45 days ) from the 
date of clarification given 
because this is a waste to 
energy project, where in the 
Equipment Supplier,  Design 
and Engineering Companies to 
be involved for formulation of the 
project and its costing.  
 
So we request the authority to 
consider to provide a sufficient 
time as we need to involve the 
foreign suppliers and vendors as 
well. 

As per RFP 

213.   Waiving of Penalties during Pre 
COD / Scheduling 

We request the authority that 
penalties should not be 
applicable or to be waived off 
during the Commissioning 
Stage, During Scheduling of 
Power Evacuation or until full 
load is achieved. 

As per RFP 

214. Corrigendum 
No. 3 

 Bid Due Date: 16.09.2022 We request you to kindly extend 
the Bid Due date till 16.09.2022, 
to study the RFP document in 
detail and to take legal opinion 
on CA and PPA. 

As per RFP 
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215. RFP Pg. No. 61, 
Certificate from 
Statutory 
Auditor, Para 1, 
last line 
 

By virtue of the aforesaid share-
holding, the latter exercises 
control overthe former, who is an 
Associate in terms of Clause 2.2.6 
of the RFP. 

 

To be read as: 
By virtue of the aforesaid share-
holding, the latter exercises 
control overthe former, who is an 
Associate in terms of Clause 2.2.5 
of the RFP. 

216. RFP Pg. No. 69 
(Appendix B5, 
Financial 
Eligibility of the 
Bidder, Sr No. 7 
&10 

7.) The Bidder should provide 
details of its own Financial 
Capacity or of an Associate 
specified in Clause 2.2.6. 
 
10.) In the event that credit is 
being taken for the Financial 
Capacity of an Associate, as 
defined in Clause 2.2.6, a 
certificate from Statutory Auditor / 
Company Secretary as given in 
Appendix B2 should be attached. 

 

To be read as: 
7.) The Bidder should provide 
details of its own Financial 
Capacity or of an Associate 
specified in Clause 2.2.5. 
 
10.) In the event that credit is 
being taken for the Financial 
Capacity of an Associate, as 
defined in Clause 2.2.5, a 
certificate from Statutory Auditor / 
Company Secretary as given in 
Appendix B2 should be attached. 

217. RFP & CA Clause 5.2.1 & 
Annexure-G of 
the RFP; and 
Clause 9.4  of 
the draft CA 

Value of Discount Factor for the 
computation of Levelized Tariff 

 

The value of Discount Factor in 
Clause 5.2.1 & Annexure-G of the 
RFP and accordingly in Clause 
9.4 of the draft CA, to read as 8.44 
instead of 9.50. 
 
Accordingly, Annexure-G of the 
RFP has been revised and 
attached as Annexure-IV. 
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4.2 Evaluation of the Technical Proposal  

4.2.1 The Criteria, sub-criteria and point system for detailed technical evaluation shall be as follows:  

S. No. Specific experience of the bidder relevant to the proposed project M.M (100) 

A. Financial Capacity (As per the bank / CA statement) 40 marks 
 Equals to 151 Cr. 24 Marks 
 Above 151 Cr. to 200 Cr. (on pro-rata basis) 30 Marks 
 Above 200 Cr. to 250 Cr. (on pro-rata basis) 35 Marks 
 Above 250 Cr. to 300 Cr. (on pro-rata basis) 40 Marks 

B. Technical Experience 60 marks 

B1. 
Experience in development of WtE projects (The project shall have been under operation for at least 1-year post 
COD, for consideration as eligible project) 

30 marks 

 Development of at least 1 project of WtE with 500 TPD capacity or higher, in last 10 financial years in India or 

Abroad 
18 marks 

 Development of more than 1 project of WtE with 500 TPD capacity or higher, in last 10 financial years in India or 

Abroad 
30 marks 

B2. 
Experience in Operation & Maintenance of WtE projects (The project shall have been operated for at least 1-year 
post COD, for consideration as eligible project) 

30 marks 

 O&M of at least 1 project of WtE with 500 TPD capacity or higher, in last 10 financial years in India or Abroad 18 marks 
 O&M of more than 1 project of WtE with 500 TPD capacity or higher, in last 10 financial years in India or Abroad 30 marks 

 
 
 
 
 
 
 
 

Annexure-I 
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Annexure-II 

HT Line (1) to be shifted and 
merge with HT line (2). 

HT Line (1) 

HT Line (2) 
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15.     DISPUTE RESOLUTION 
15.1  Amicable Resolution 

(a) Save where expressly stated to the contrary in this Agreement, any dispute, difference or controversy of whatever nature between the Parties, 
howsoever arising under, out of or in relation to this Agreement, including those arising with regard to acts, decision or opinion of the Independent 
Engineer (the "Dispute") shall in the first instance be attempted to be resolved amicably in accordance with the procedure set forth in clause (b) 
below.  

(b) The Parties agree to use their best efforts for resolving all Disputes arising under or in respect of this Agreement promptly, equitably and in good 
faith, and further agree to provide each other with reasonable access during normal business hours to all non-privileged records, information and 
data pertaining to any Dispute. 

(c) Either Party may require such Dispute to be referred to the Commissioner, MCD (or the Person holding charge) and the Chief Executive Officer of 
the Concessionaire for the time being, for amicable settlement. Upon such reference, the two shall meet at the earliest mutual convenience and in 
any event within Fifteen (15) days of such reference to discuss and attempt to amicably resolve the Dispute. If the Dispute is not amicably settled 
within Fifteen (15) days of such meeting between the two, either Party may refer the Dispute to arbitration in accordance with the provisions of 
Article 15.2 below. 

 

15.2  Arbitration 
(i) Procedure 

Subject to the provisions of Article 15.1, any Dispute which is not resolved amicably shall be finally settled by reference to arbitration by a Sole 
Arbitrator to be appointed with the mutual consent of the Parties. Such arbitration shall be held in accordance with the provisions of the Arbitration 
Act. The expenses of arbitration shall be borne equally by both the Parties. 

(ii) Place of Arbitration 
The place of arbitration shall ordinarily be Delhi but by agreement of the Parties, the arbitration hearings, if required, may be held elsewhere.  

(iii) Language 
The request for arbitration, the answer to the request, the terms of reference, any written submissions, any orders and awards shall be in English 
and, if oral hearings take place, English shall be the language to be used in the hearings.  Any party using Hindi/other than English as language shall 
supply the other party an authorized transcript of true translation of its submissions into English at its costs and expenses. 

(iv) Enforcement of Award 
The Parties agree that the decision or award resulting from arbitration shall be final and binding upon the Parties and shall  be enforceable in 
accordance with the provisions of the Arbitration Act subject to the rights of the aggrieved parties to secure relief from any higher forum. 

 

15.3  Performance during Dispute 
Pending the submission of and/or decision on a Dispute and until the arbitral award is published, the Parties shall continue to perform their 
respective obligations under this Agreement without prejudice to a final adjustment in accordance with such award. 
 

Annexure-III 
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Computation of Levelized Tariff (Annexure G of the RFP) 
 
 

 
Illustration for evaluation of bids 

 

Annexure-IV 


	15.     DISPUTE RESOLUTION
	15.1  Amicable Resolution
	15.2  Arbitration
	15.3  Performance during Dispute

