
SOUTH DELHI MUNICIPAL CORPORATION 
REMUNERATIVE PRO.lECT CELL 

Dr.Shyama Prasad Mukherjee Civic Centre(25th Floor) 
lawaharlal Nehru Marg, New Delhi-110002 

011-23227514 

No.AC/RPC/SDMC/2020/D-__l 6 q Dated: :2 €- e]-~~ 

Subject: NIT- 65 dt. 22.06.2020 

Reply to the queries raised during pre-bid meeting held on 24.07.2020 at 1100 hrs in 
Conference Room at 6th floor, Dr. SPM Civic Centre and also sent through e-mail, is as 
under: 

S.No. Query Reply 
1. 

2. 

1. May please extend the date of tender 
i.e.30.7.2020 atleast for one month as in ongoing 
epidemic condition the potential of parking cannot 
be assessed and also according to the medical 
experts the peak of epidemic is going to come 
in August 2020, so for better and healthy competition 
it is requested to extend the date. 

The date of submission of bids online 
is extended from 1500 hrs on 
30.07.2020 to 1500 hrs on 05.08.2020 
and accordingly the date of opening of 
Technical bids is extended from 
1530hrs on 30.07.2020 to 1530 hrs on 
05.08.2020. 

2. There is one clause in the RPF that the No Change 
equipments installed in the parkings are to be 
maintained by engineering department of SDMC 
and contractor has to operate them and to give them 
as it is in well operational conditions at the time of 
handing over back the possession of parking. So my 
request is that both the operation and maintenance 
of equipments are to be taken care by either parties. 

3. It is very confusing to understand one of the 
clause of RPF regarding electricity that there is 
some capping on the bill of electricity so may please 
clarify that what amount has to be paid by allottee 
and is it extra from MLF. Please Clarify. 

4. In RPF it is also mentioned to get the parking 
insurance done from insurance company which is 
not possible as in past time it is experienced that no 
company was ready to insure the parking so either 
remove this clause or get it done by department 
end." 

It is very much clear in para 1 c of Section 
-II (Instructions to Bidders) (that after 
allotment of the MLUPs to the contractor, 
in case the electricity consumption is 
more than the average electricity bills (of 
last 6 months), the electricity bill in 
respect of the excess consumption will be 
payable by the contractor/allottee of the 
parking site. This will be in addition to the 
MLF payable by H-1 bidder. 

No change 

We request to extend the last date of tender As per the request of prospective 
submission on 30.7.20 for a period of one bidder the date of NIT is extended for 
month because due to ongoing pendamic one week only i.e up to 05.08.2020. 
situation ,it is very tough to access the potential 
of multilevel parkings going to be tendered.as 
per the reports of all the medical experts august 
will be the month when effect of covid 19 will be 
on its peak. If it fails then positive trend will start 
because of it I can offer the better offer than today 
scenario. 



It is also very important to bring in your notice No Change 
that as per RFP of tender ,maintenance of all the 
equipments installed in multilevel parking will be 
done by Engineering department of SDMC, 
whereas contractors will be responsible for any 
damage at the time of handling over back of SITE 
to SDMC all would be in good working condition. 
I am surprised how two things can be possible 
that department maintain the equipment and 
contractor is responsible for its operations. So 
either take all the responsibility at department 
level or give at level of allotte . , allotte has to 
take care that none can stolen or damaged the 
installed equipments. 

Same must be the case for electricity because 
capping of average amount creating confusion 
either bidder has to pay whole electricity bills as 
per its use/requirement or department bear the 
whole amount. Clearance of these two 
above mentioned points give proper idea 
about the cost of expense that bidder has to bear 
along with payable mlf. 

Also give exemptions for compulsory clause the 
allottee has to produce the company of insurance 
of parking to sdmc.because as per our past 
experience non of the insurance company was 
ready for same.you may confirm the same by 
call any representative 
of leading insurance company,so that post 
allotment no dispute will be arosen for same. 
looking forward for clearance of all the 
important issues bring to notice of your goodself 
for better participation in tender process called by 
department. " 

All Concerned. 

Copy to:-
1. Addi. Comm/RPC for kind information. 
2. DC/RP Cell for kind information. 

It is very much clear in para 1 c of Section 
-II (Instructions to Bidders) (that after 
allotment of the MLUPs to the contractor, 
in case the electricity consumption is 
more than the average electricity bills (of 
last 6 months), the electricity bill in 
respect of the excess consumption will be 
payable by the contractor/allottee of the 
parking site. This will be in addition to the 
MLF payable by H-1 bidder. 

No change 

\~ 
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Asstt. ~ · __ 1one·r(RP Cell) --- ~ssistant Comm1ss1oner 
Ramunerative Project Ce ll,S DM C 

3. AO/~, ~DMC_with the request to upload the same on municipal website. 
4. ITI Limited with the request to upload the same on its website. 
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