



East Delhi Municipal Corporation  
Office of the Executive Engineer-(E&M)  
Technical Laboratory Campus, Ghazipur, Delhi

No. EE-E&M/EDMC/ENGG/2020-21/ 109

Dated: 10/8/20

CORRIGENDUM

In view of pre-bid meeting held on 06/08/2020 and queries raised, the revised schedule with extended date of Press NIT No EE-E&M/EDMC/ENGG./2020-21/06 dated: 21/07/2020 (Tender No 318995) are as detailed below:-


	Original	Revised
Purchase and Download of Tender Document Start Date & Time	21-07-2020 at 1501 Hrs	21-07-2020 at 1501 Hrs
Bid Preparation and Hash Submission Start Date & Time	21-07-2020 at 1501 Hrs	21-07-2020 at 1501 Hrs
Purchase and Download of Tender Document Expiry Date & Time	04-08-2020 up to 1500 Hrs	17-08-2020 up to 1500 Hrs
Bid Preparation and Hash Submission Expiry Date & Time	11-08-2020 up to 1500 Hrs	20-08-2020 up to 1500 Hrs
Technical & Financial Lock Start Date and Time	11-08-2020 at 1501 Hrs	20-08-2020 at 1501 Hrs
Technical & Financial Lock Expiry Date & Time	11-08-2020 up to 1700 Hrs	21-08-2020 up to 1700 Hrs
Re-Encryption of Technical Bid & Financial Bid Start Date & Time:	11-08-2020 at 1701 Hrs	21-08-2020 at 1701 Hrs
Re-Encryption of Technical Bid & Financial Bid Expiry Date & Time:	14-08-2020 up to 1500 Hrs	24-08-2020 up to 1500 Hrs
Opening of Technical Bid Start Date & Time:	14-08-2020 at 1501 Hrs	24-08-2020 at 1501 Hrs
Opening of Technical Bid Expiry Date & Time:	14-08-2020 up to 1700 Hrs	24-08-2020 up to 1700 Hrs
Opening of Financial Bid Start Date & Time (Tentatively):	17-08-2020 at 1501 Hrs	26-08-2020 at 1501 Hrs
Opening of Financial Bid Expiry Date & Time (Tentatively):	17-08-2020 up to 1700 Hrs	26-08-2020 up to 1700 Hrs

Kindly upload the revised schedule on the MCD website <http://mcdetenders.com>.

SE (E&M)

✓ Director IT

10/08/2020  
SE (E & M)  
EDMC

  
10/8/2020  
Ex. Engineer (E&M)  
Executive Engineer (E&M)  
East Delhi Municipal Corporation