



East Delhi Municipal Corporation
Office of the Executive Engineer-(E&M)
Technical Laboratory Campus, Ghazipur, Delhi

No. EE-E&M/EDMC/ENGG/2020-21/162


Dated: 20/8/2020


CORRIGENDUM

Various complaints received from contractors due to technical error in uploading the bid. In view of above the date extended, the revised schedule with extended date of Press NIT No EE-E&M/EDMC/ENGG./2020-21/06 dated: 21/07/2020 (Tender No 318995) are as detailed below:-

	Original	Revised
Purchase and Download of Tender Document Start Date & Time	21-07-2020 at 1501 Hrs	21-07-2020 at 1501 Hrs
Bid Preparation and Hash Submission Start Date & Time	21-07-2020 at 1501 Hrs	21-07-2020 at 1501 Hrs
Purchase and Download of Tender Document Expiry Date & Time	17-08-2020 up to 1500 Hrs	27-08-2020 up to 1500 Hrs
Bid Preparation and Hash Submission Expiry Date & Time	20-08-2020 up to 1500 Hrs	31-08-2020 up to 1500 Hrs
Technical & Financial Lock Start Date and Time	20-08-2020 at 1501 Hrs	31-08-2020 at 1501 Hrs
Technical & Financial Lock Expiry Date & Time	21-08-2020 up to 1700 Hrs	01-09-2020 up to 1700 Hrs
Re-Encryption of Technical Bid & Financial Bid Start Date & Time:	21-08-2020 at 1701 Hrs	01-09-2020 at 1701 Hrs
Re-Encryption of Technical Bid & Financial Bid Expiry Date & Time:	24-08-2020 up to 1500 Hrs	02-09-2020 up to 1500 Hrs
Opening of Technical Bid Start Date & Time:	24-08-2020 at 1501 Hrs	02-09-2020 at 1501 Hrs
Opening of Technical Bid Expiry Date & Time:	24-08-2020 up to 1700 Hrs	02-09-2020 up to 1700 Hrs
Opening of Financial Bid Start Date & Time (Tentatively):	26-08-2020 at 1501 Hrs	04-09-2020 at 1501 Hrs
Opening of Financial Bid Expiry Date & Time (Tentatively):	26-08-2020 up to 1700 Hrs	04-09-2020 up to 1700 Hrs

Kindly upload the revised schedule on the MCD website <http://mcdetenders.com>.


SE (E&M) 20/08/2020
SE (E & M)
EDMC
Director IT


20/08/2020
Ex. Engineer (E&M)
Ex. Engr. (E&M) E.D.M.C.