



**MUNICIPAL CORPORATION OF DELHI
OFFICE OF THE ADDL. DY. COMMISSIONER
REMUNRATIVE PROJECT CELL
(25TH Floor), Civic Centre, New Delhi-110002**

No. AC/RPC/MCD/2022/D- 1024

DATE: 11/10/2022


Sub:- Clarification of queries raised in Pre-bid meeting dated 06.10.2022 regarding NIT No. 907 dt. 27.09.2022

Pre-bid meeting regarding the above said subject was held on 06.10.2022 at the Conference Hall, 25th Floor, Civic Centre, Delhi which was attended by 13 prospective bidders.

The replies of the queries raised by prospective bidders within stipulated time as per this department letter no.- AC/RPC/MCD/2022/D- 994 dated 07.10.2022 are as under:

S.No	Name of the Contractor	Contents of queries	Response
1	Sh. Ashok Kumar	Requested by the contractor to fix the RMLF (Reserve Monthly License Fees) of parking site at "Meena Bazar" as per the ECS.	No change.
2	M/s L.J. contractor Pvt. Ltd	Requested by the contractor to fix the RMLF (Reserve Monthly License Fees) of parking site at "Meena Bazar" as per the ECS.	No change.
3	All Parking contractors	1. Requested to extend the last date of submission of bids by 15 days due to the continuation of festival season from Dussehra to Bhai Dhuj and Chat Pooja". 2. To collect GST along with the MLF (Monthly License Fees) as collected by DMRC, Northern Railway and Noida Authority. 3. Requested to revise the formula of EMD calculation at Annexure-9 by taking 12 months instead of 26 months as per the surrender clause which is for period of 12 months so that a bidder can participate for more number of sites.	No change, NIT conditions prevails. No change, NIT conditions prevails. No change, NIT conditions prevails

This issues with the approval of Competent Authority.


Administrative Officer
R.P.Cell/MCD
Administrative Office:
R.P. Cell/MCD

To
All concerned

Copy to:-

1. Addl. Commissioner, RP Cell, MCD
2. ADC, RP Cell, MCD
3. AO, IT, MCD with a request to publish this on the website of MCD.
4. Office copy